NOTICE INVITING TENDER FOR
n Design Prefab Shops at J.P Ganga Path, Patna

S Patna Smart City Limited (PSCL) ]
12

= Construction of Modt

(Through e-procurement mode only- www.eproc2bihar.gov.in )

NIT No. — 24/MD/PSCL/2024-25 Date:- /£/02/2026 l

1.

Patna Smart City Limited (PSCL) invites bids from eligible experienced Firms/ /Contractors / Agencies / Bidders registered in

appropriate category in any Government Organization/PSUs for execution of works as given below:- 1

Bid Document Bid Bid Processing Fee 1

Name of Work (Non-Refundable) Security(EMD) g l

_ I —
Construction of Modern Design Prefab Rs. 11,800/~ 14,36,000/- iAS per Eproc2 website |
Shops at J.P Ganga Path, Patna | |

From 19.02.2026 to 13.03.2026 upto 1500 hours.

2. | Date of Downloading of Bid Document Through website : www.eproc2.bihar.zov.in ]
Date: 26.02.2026, Time 1300 hours; Patna Smart City B
3. | Place & Date of pre-bid meeting : | Limited,4th Floor, ICCC -cum- PSCL Building, SSP Office
Campus, Gandhi Maidan, Patna-800001
4. | Lastdate of Receiving Queries (Online) " | Date: 26.02.2026, Time 1700 hours (through e-mail)
5. | Last Date and time for uploading of bid. Date: ]3.037.20_26 up to 1500 hours through website -
www.eproc2.bihar.gov.in
6. | Time & Date of opening technical bids . | Date: 14.03.2026, Time 1300 hours -
7. | Time & date of opening financial bids | To be communicated later on
8. | Place of opening of Bid . | Through website : www.eproc2.bihar. oov.in
09. | Periods of bids validity : | 120 Days.
10. | Officer inviting bids . | Managing Director, PSCL,Patna.
. For participation in E-tendering proc. the contractor shall have to get themselves registered to get User ID, Password & digital
* | signature. This will enable accessing the website www.eproc2.bihar.gov.in & download/participate in E-tender.
12. | The tender documents can be obtained through our website www ¢proc2.bihar.gov.in & hitp:/www.smarpatna.co.in.
(i) Bid processing fees to be paid through online mode ic. Internet payment Gateway (Credit/Debit Card), Net Banking,
NEFT/RTGS.
13. | (ii) Bids along with necessary online payments must be submitted through ¢-procurement portal www.eproc2.bihar.gov.in before
the date & time specified in the NIT.
(iii) The department does not take any responsibility for the delay/Non availabilityof internet connection, Network Traffic/Holidays
or any other reasons"
14. | Bid document cost should be paid as per www.eproc2.bihar.gov.in
Earnest Money should be paid online through eproc2 as per time specified on eproc2, failing which the tender will be rejected. All
15 the information/corrigendum/addendum related to the project shall be published on the website www.cproc2.bihar.gov.in &
T i avaw smartpatna.co.in,
16 The authority shall have the right to reject the bid without assigning any reason what so ever. For any information department
" | Contact No. 0612-2219180 may be used.
17 Estimate amount may vary. So EMD will be deposited as per technical Sheet uploaded on the website
" | www.eproc2.bihar.gov.in
18 For queries & Clarifications, if any, send ¢-mail to patnasmartcity.pscl@gmail.com.
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Managing\”l)‘irector

Patna Smart City Limited



Smart City

Patna Smart City

REQUEST FOR PROPOSAL
FOR

Construction of Modern Design Prefab Shops at J.P Ganga Path, Patna

NIT No: 24/MD/PSCL/2025-26
Date: 18/02/2026

PROJECT OFFICE:
PATNA SMART CITY LIMITED
4th Floor Patna Smart City Building,
SSP Office, North of Gandhi Maidan, Panta 800001, (Bihar) INDIA
email: pscl-bih@gov.in
Phone No. +91 0612 2219180

INSTRUCTION TO BIDDERS Page 1



mailto:pscl-bih@gov.in

Construction of Modern Design Prefab Shop at J.P Ganga Path, Patna

DISCLAIMER:

Though adequate care has been taken while preparing the RFP document, the
Bidders/Applicants shall satisfy them that the document is complete in all respects.
Intimation of any discrepancy shall be given to this office immediately. If no intimation is
received from any Bidder within fifteen (15) days from the date of notification of RFP /Issue
of the RFP documents, it shall be considered that the RFP document is complete in all respects
and has been received by the Bidder.

PSCL reserves the right to modify, amend or supplement this RFP document including all
formats and Annexure. Any such change would be communicated to the applicants by posting
it on the website www.eproc2.0.bihar.gov.in.

The information provided in this RFP not intended to be an exhaustive on account of statutory
requirements and should not be regarded as a complete or authoritative statement of law.
The Authority accepts no responsibility for the accuracy or otherwise for any interpretation
or opinion on the law expressed herein.

The Authority, its employees and advisers make no representation or warranty and shall have
no liability to any person including any Applicant under any law, statute, rules or regulations
or tort, principles of restitution or unjust enrichment or otherwise for any loss, damages, cost
or expense which may arise from or be incurred or suffered on account of anything contained
in this RFP or otherwise, including the accuracy, adequacy, correctness, reliability or
completeness of the RFP and any assessment, assumption, statement or information
contained therein or deemed to form part of this RFP or arising in anyway in this subject.

The issue of this RFP does not imply that the Authority is bound to select an Applicant for the
project and the Authority reserves the right to terminate the process at any time without
assigning any reasons whatsoever. The Applicant shall bear all its costs associated with or
relating to the participation in this process regardless of the conduct or outcome of the
process.

The Bidder shall bear all its costs associated with or relating to the preparation and
submission of its Bid including but not limited to preparation, copying, postage, delivery fees,
expenses associated with any demonstrations or presentations which may be required by The
Bidder shall bear all its costs associated with or relating to the preparation and submission of
its Bid including but not limited to preparation, copying, postage, delivery fees, expenses
associated with any demonstrations or presentations which may be required by PSCL or any
other costs incurred in connection with or relating to its Bid. All such costs and expenses will
remain with the Bidder and PSCL shall not be liable in any manner whatsoever for the same
or for any other costs or other expenses incurred by a Bidder in preparation for submission of
the Bid, regardless of the conduct or outcome of the Selection process or any other costs
incurred in connection with or relating to its Bid. All such costs and expenses will remain with
the Bidder and PSCL shall not be liable in any manner whatsoever for the same or for any
other costs or other expenses incurred by a Bidder in preparation for submission of the Bid,
regardless of the conduct or outcome of the Selection process.

SD/-
Managing Director
Patna Smart City Limited (PSCL)
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VOLUME-1

INSTRUCTION TO BIDDERS
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Construction of Modern Design Prefab Shop at J.P Ganga Path, Patna

Instructions for Online Bid Submission

The RFP document containing the project profile, invitation for qualification and criteria for
evaluation may be obtained from the website: www.eproc2.0.bihar.gov.in (Under Patna
Smart City Ltd)

For support related to e-tendering process, bidders may contact at following address “e-
Procurement HELP DESK, First Floor, Plot No.- M/22, Road No.-25, Sri Krishna Nagar, Bank
of India Compound, Patna-800001, Contact No: 0612-2523006; 7542028164”. Vendor may
visit www.eproc2.0bihar.gov.in.

Detailed N.I.T can be seen of website www.eproc2.0.bihar.gov.in(Under Patna Smart City
Ltd)

PSCL will not be responsible, in case of any delay, due to any reason whatsoever, in receipt of
Bid Documents by the Bidders.

The Owner reserves the right to reject any or all Bids or cancel/withdraw the Invitation for
Bids (IFB) without assigning any reason whatsoever and in such case, no Bidder/
intending Bidder shall have any claim arising out of such action.

For participating in e-tendering process, the contractor shall have to get themselves
registered to get used ID, Password and digital signature. This will enable them to access the
websitewww.eproc.bihar.gov.in and download/participate in e-tender.

The bidder must have the Class II/III Digital Signature Certificate (DSC) and e-Tendering
User-id of the e-Procurement website before participating in the e-tendering process. The
bidder may use their DSC if they already have the DSC. They can also take DSC from any of
the authorized agencies. For user-id they have to get registered themselves on e-
procurement website 2https://www.eproc2.0.bihar.gov.in/BELTRON and submit their bids
online on the same. Offline bids shall not be entertained by the Tender Inviting Authority for
the tenders published in e-procurement platform

PSCL, Patna intends to undertake a competitive bidding process in order to shortlist and
qualify suitable Bidders, who shall be eligible for evaluation of their price bids towards
selection of the successful bidder in terms of the RFP for award of the project.

The detail of the bidding process and summary of the scope of construction works for the
project is included in the RFP document.

Any clarifications may be sought online through the tender site, through the contact details
or during pre-bid meeting if any. Bidder should take into account the corrigendum if any
published before submitting the bids online.

In the unlikely event of the server for www.eproc2.0.bihar.gov.in being down for more than
two consecutive hours (in the period from midnight to closing time for receipt of tenders) on
the last date of receiving of bid, the last date of the same shall be extended by concerned
authority only to the next working day till the last receiving time stipulated in the original
NIT.

The bidders are requested to check their file size of uploaded documents at the time of
submission & they should ensure that work file is uploaded. If they feel that the complete file
is not uploaded then they should click on cancel & update the same before submission. The
bidders should satisfy themselves of download ability/ visibility of the scanned & uploaded
file by them.

VOL-I: INSTRUCTION TO BIDDERS Page 4
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Construction of Modern Design Prefab Shop at J.P Ganga Path, Patna

The bidders must use MS Office- 2003 version. File size should be less than 5MB and should
be in M.S. word, M.S. Excel, PDF and JPEG Formats.

No claim shall be entertained on account of disruption of internet service being used by
bidders. Bidders are advised to upload their bids well in advance to avoid last hour’s
technical snags.

In exceptional circumstances, the competent authority, PSCL may solicit the Bidder’s consent
to an extension of the period of validity.

Bids that are rejected during the bid opening process shall not be considered for further
evaluation, irrespective of the circumstances

The bidders shall submit their eligibility and qualification details, Technical bid, Financial bid
etc., in the online standard formats given for respective tenders in e-Procurement website
(www.eproc2.0bihar.gov.in) at the respective stage only. The bidders shall upload the
scanned copies of all the relevant certificates, documents etc., in support of their eligibility
criteria / technical bids and other certificate /documents in the e-Procurement website. The
bidder shall sign on the supporting statements, documents, certificates, uploaded by him,
owning responsibility for their correctness /authenticity.

Corrigendum/ Addendum, if any, will be published on the website itself.

Bidder should submit the Tender Fee/ EMD, pre-qualification bid and the Technical Bid in
hard copy also as per Clause of this RFP. The Financial bid should be submitted only online.
The Financial bid submitted in hard copy shall be treated as non-responsive and eligible for
rejection. The hard copy should be posted/couriered/given in person to the Tender Inviting
Authority, within bid submission due date and time as indicated in the tender. Scanned copy
of the instrument should be uploaded as part of the offer.

The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as
applicable and enter details of the instruments.

The details of the DD/any other accepted instrument, physically delivered, should tally with
the details available in the scanned copy and the data entered during bid submission time,
otherwise submitted bid shall not be acceptable or liable for rejection.

A bid processing fee (Non-Refundable) to be paid only through e-Payment modes i.e.
Internet Payment Gateway (Master or Visa Card) /Internet Banking/NEFT or RTGS towards

charges for online processing charges of e-procurement website.

For any queries regarding Tendering process, the bidders may contact at address as
provided in the tender document.
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1.0 INTRODUCTION

The Ministry of Urban Development (MoUD), Government of India (Gol) has initiated Smart Cities
Mission (SCM), under which selected cities will be developed as smart cities with a focus on improving
citizen services with ICT intervention. Smart Cities Mission is an urban renewal and retrofitting
programme by the Government of India with a mission to develop 100 cities all over the country making
them citizen friendly, sustainable and investment destination. Under the smart city scheme, Government
has emphasized to improve the basic civic amenities of the cities on one hand and the provision of
modern technological advances for ease of living on the other hand.

The purpose of Smart Cities Mission is to drive economic growth and improve quality of life of people
by enabling local area development and harnessing technology especially that leads to Smart outcomes.
Area-based development (retrofit and redevelop) will transform existing areas including slums into
better planned ones thereby improving livability of the whole City. Application of Smart Solutions will
enable cities to use technology, information and data to improve infrastructure and services.
Comprehensive development in this way will improve quality of life, create employment and enhance
income for all, especially the poor and the disadvantaged, leading to creation of inclusive Cities.

The Smart City Proposal for Patna envisions to implementing a number of projects categorized into Area
Based Development (ABD) projects and Pan City components. The ABD projects focuses on physical
infrastructure components, whereas the Pan City components focuses on the ICT interventions in the
city. The components being undertaken as part of the Area Based Development and Pan City Proposal is
as under:

To achieve Patna’s vision for a smart city, large numbers of measures are required to be implemented.
Considering the priorities echoed by city stakeholders during the consultative process and practical
feasibility, the main project umbrella initiatives shortlisted are:

= ‘Aadharbhoot’: Provide the city with citizen oriented Core & Resilient Infrastructure which will be a
major backbone of various services like water supply, sewerage network in ABD area ,sanitation etc..

» ‘Visankulan & Gatisheel’: To address the key concern of traffic congestion as emerging from public
consultation, promoting mixed land use to decongest the ABD area and also to increase average travel
speed and mobility and reduce travel time including increased carriageway and improved parking
management.

= ‘lan-Kshetra’: To create organized public spaces that will improve the livability quotient and quality of
life and also to optimally utilize its resources and reduce carbon footprint through various measures,
viz., by restoring riparian wetland and infusing native urban forest concept, and promoting bio-
diversity, Rooftop farming, Solar rooftop on govt. buildings etc. .

» ‘Sampoorna Nagar Vikas ’: By leveraging on its strengths like location, connectivity and “ease of
starting-up business,” Patna aims at boosting public services and governance with the help of ICT
intervention proposed Integrated command and control Centre, Jan Seva Kendra, LED street lighting
and Intelligent SWM etc. for PAN city development.

» ‘Samagra Vikas’: Introduction of slum free ABD area through an easily replicable model built around
housing for all and land leveraging. It will also focus on improving service delivery and cleaning &
maintaining drains that are now in a state of disuse.

= ‘Vaisvik’: Under vaisvik international convention Centre, Urban Incubation Centre proposed to get
global identity.

VOL-I: INSTRUCTION TO BIDDERS Page 6
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Scope of Project

The basic objective of this project is the Construction of Prefab Shops of Different Sizes for
River Front Development Project at Gangapath Under Patna Smart City Mission. Defect
Liability period of 3 (Three) year after completion of work is included in the scope of work.

The Authority has decided to carry out the process for the selection of an Agency
for the Construction of Prefab Shops of Different Sizes for River Front Development Project
at Gangapath Under Patna Smart City Mission. The Agency shall perform the activities in
accordance with the Scope of Work and technical Specification as laid down.

Request for Proposals

The Authority invites proposals (the “Proposals”) for the selection of Agency (the “Agency”)
for the Construction of Prefab Shops of Different Sizes for Riverfront Development Project
at Gangapath Under Patna Smart City Mission in conformity with the Scope of work and
technical Specification laid down in this RFP.

The Authority intends to select the Agency through an open competitive bidding process in
accordance with the procedure set out herein. The RFP consists of two volumes as follows: -

a) RFP Volume 1: Instruction to Bidders

Volume 1 details the instructions with respect to the bid process management, technical
evaluation process, and the technical & financial forms along with the bid submission
guidelines.

b) RFP Volume 2: Scope of work including Drawings & Technical Specifications
Volume 2 of the RFP provides information regarding the Project Implementation Plan,
project requirements/allied works to be done and reference drawing and technical
specification of the required work to be carried out.

Due diligence by Applicants

Applicants are encouraged to inform themselves fully about the assignment and the local
conditions before submitting the Proposal by paying a visit to the Authority and the Project
site, sending written queries to the Authority, and attending a Pre-bid meeting on the date
and time specified in Details of schedule for the bid.

Sale of RFP Document

RFP document can be downloaded from the website of www.eproc2.0.bihar.gov.in.

However, the bids of only those Applicant shall be considered for evaluation who have
made payment of Rs 11,800/- (Rs Eleven thousand eight hundred only) including 18%
GST for the RFP document plus online payment of service & gateway charges. Without
the copy of acknowledgement of

VOL-I: INSTRUCTION TO BIDDERS Page 7
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payment, bids will not be accepted. The RFP Fee of Rs 11,800/- (Rs Eleven thousand eight

hundred only) including 18% GST is Non-Refundable and is to be paid through Demand
Draft (DD) in favor of “Patna Smart City Ltd" payable at Patna.

Validity of the Proposal

The Proposal shall be valid for a period of not less than 120 days from the Proposal
Due Date (the “PDD”).

Brief description of the Selection Process

The Authority has adopted a two stage selection process (collectively the “Selection
Process”) for evaluating the Proposals comprising of technical bids and financial bids to
be submitted by the Applicant. For avoidance of doubt, the technical proposal shall be
submitted in hard copy to the Authority Address and in soft copy online through e-
procurement portal and the financial proposal shall be submitted only online through
e-Procurement. The selection will be done through LCS (Least Cost Based Selection).
In the first stage, a technical evaluation will be carried out as specified in this RFP. Based
on this technical evaluation, a list of short-listed applicants shall be prepared. In the
second stage, financial bid of short-listed applicants will be opened and evaluation will
be carried out as specified. Proposals will finally be ranked according to their financial
scores as lowest price bid will be declared L1 and then L2, L3 subsequently.

Currency conversion rate and payment

Bidders are required to quote the price in INR only. All payments to the Agency shall be
made in INR in accordance with the provisions of this RFP. The Agency may convert INR
into any foreign currency as per Applicable Laws and the exchange risk, if any, shall be
borne by the Agency.

Schedule of Selection Process

The Authority would endeavor to adhere to the following schedule:

SI. # Activity Timeline & Address
Online Sale/Download date of Tender Refer NIT
documents
Pre-bid Meeting date (Only two members per Refer NIT
bidder are allowed).

Last date for submission of Bids (online) and Refer NIT
hard copy.

VOL-I: INSTRUCTION TO BIDDERS Page 8
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4.
Opening of Bids Refer NIT
To be informed later to technically
5. Date of opening of Commercial bids qualified bidder.

1.10 Pre-Proposalvisit to the Site and inspection of data

Prospective Applicants may visit the Site and review the available data at any time prior
to PBM. For this purpose, they will provide at least two days’ notice to the nodal officer
specified in Clause 1.11.1

1.11 Pre-Proposal Conference

a) Date and Time: As mentioned in details of schedule
b) Venue: As mentioned, 4™ Foor, Conference Room, ICCC Building, PSCL Office, Patna
c) Nodal Officer: Chief General Manager, Patna Smart City Limited

1.12 Official Contact for the proposal

1.12.1 All communications including the submission of Proposal should be addressed to:
Managing Director,

Patna Smart City Limited

4t Floor, ICCC, SSP Campus,

Gandhi Maidan, Patna

Email: Patnasmartcity.pscl@gmail.com

1.12.2 The Official Website for submission of online Bid is:
http://www.eproc2.0.bihar.gov.in
(Under Department name of Patna Smart City Ltd)

1.12.3 Al communications, including the envelopes, should contain the following
information, to be marked at the top in bold letters:

RFP Notice No. (as per brief NIT) for selection of Agency for Construction of
Prefab Shops of Different Sizes For River front Development Project at Gangapath
Under Patna Smart City Mission

VOL-I: INSTRUCTION TO BIDDERS Page 9
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2 INSTRUCTIONS TO APPLICANTS
GENERAL
Scope of Proposal

Detailed description of the objectives, scope of work, Technical Specification, Drawings and
other requirements relating to this Work are specified in this RFP. In case an applicant firm
possesses the requisite experience and capabilities required for undertaking the work, it
may participate in the Selection Process individually (as the “Sole Firm”) .No consortium
or JV of firms is allowed in response to this invitation. The term applicant (the
“Applicant”) means the Sole entity or single Firm bidding for this RFP. Subletting is not
allowed for execution of the project.

Applicants are advised that the selection of Agency shall be on the basis of an
evaluation by the Authority through the Selection Process specified in this RFP. Applicants
shall be deemed to have understood and agreed that no explanation or justification for any
aspect of the Selection Process will be given and that the Authority’s decisions are without
any right of appeal whatsoever.

The Applicant shall submit its Proposal in the form and manner specified in this R F P. The
Technical proposal shall be submitted in the form at Appendix-I and the Financial
Proposal shall be submitted in the form at Appendix II. Upon selection, the Applicant shall
be required to enter into an agreement with the Authority as specified in this RFP. All the
terms and clause of the condition of SBD shall be applicable.

Conditions of Eligibility of Applicants

Applicants must read carefully the minimum conditions of eligibility (the “Conditions
of Eligibility”) provided herein. Proposals of only those Applicants who satisfy the
Conditions of Eligibility will be considered for further evaluation. Work may be
distributed among technically qualified bidders on the lowest financial bid obtained
through this tender.

To be eligible for evaluation of its Proposal, the Applicant shall fulfill the following
conditions:

Technical Eligibility

The Bidders should have successfully completed within the last 5 (Five) years ending on
proposal submission date as a prime contractor,

at least one similar works of value 3.59 crores.

The similar work consists of works such as Prefab structure, Prefab Godown, Prefab shops.

Sub-contractors’ experience and resources shall not be taken into account in determining
the bidder’s compliance with the qualifying criteria.

The Completion certificate shall be signed by the Engineer in charge, not below the rank of
an Executive Engineer or equivalent. For private company the certificate should be obtained
from the officers not below the rank of Director/MD. For Captive projects, completion
certificate shall be issued by MD/Director of the company.

Documentary evidence for project credential like work order or purchase order or
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completion certificate or letter of appointment should be submitted. Actual Completion Date
and Actual Completion cost as indicated in completion certificate issued by the Authority
shall be considered for the evaluation.

SBD clause shall be admissible.

Financial Eligibility
Minimum annual turnover of Rs. 3.59 crores in any financial year of last 05 (Five) years
Financial Years. (2020-21, 2021-22, 2022-23,2023-24 & 2024-25).

The Bidder should be making profit during each of the last 5 (Five) years financial years,
ending on March 31, 2024.

The Applicant should submit a Power of Attorney of authorized representative as per

the format at given in this RFP.

Any entity which has been barred by the Central Government, any State Government,
a statutory authority or a public sector undertaking, as the case may be, from participating
in any project, and the bar subsists as on the date of Proposal, would not be allowed to
participate in the bid.

VOL-I: INSTRUCTION TO BIDDERS Page 11
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Conflict of Interest

An Applicant shall not have a conflict of interest that may affect the Selection Process
or the work (the “Conflict of Interest”). Any Applicant found to have a Conflict of Interest
shall be disqualified. In the event of disqualification, the Authority shall forfeit and
appropriate the Bid Security as mutually agreed genuine pre-estimated compensation and
damages payable to the Authority for, inter alia, the time, cost and effort of the Authority
including consideration of such Applicant’s Proposal, without prejudice to any other right
or remedy that may be available to the Authority hereunder or otherwise.

The Authority requires that the bidders / contractors observe the highest standard of ethics
during the procurement and execution of such contracts and at all times hold the
Authority’s interests paramount, avoid conflicts with other assignments or its own
interests, and act without any consideration for future work. The Agency shall notaccept
or engage in any assignment that would be in conflict with its prior or current obligations
to other clients, or that may place it in a position of not being able to carry out the
assignment in the best interests of the Authority.

Number of Proposals
No Applicant shall submit more than one Proposal for this work.

Cost of Proposal

The Applicants shall be responsible for all of the costs associated with the preparation of
their Proposals and their participation in the Selection Process including subsequent
negotiation, visits to the Authority, Project site etc. The Authority will not be
responsible or in any way liable for such costs, regardless of the conduct or outcome of the
Selection Process.

Site visit and verification of information
The Tenderer at his own responsibility and risk is encouraged to visit and examine the Site
of Works and its surroundings and obtain all information that may be necessary for

preparing the Tender and entering into a contract for construction Works. The cost of
visiting the Site shall be at the Tenderer’s own expense.
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2.7 Acknowledgement by Applicant

2.7.1 Itshall be deemed that by submitting the Proposal, the Applicant has:
(a) made a complete and careful examination of the RFP;
(b) received all relevant information requested from the Authority;

(c) acknowledged and accepted the risk of inadequacy, error or mistake in the information
provided in the RFP or furnished by or on behalf of the Authority or relating to any of the
matters referred to all the above given Clauses;

(d) satisfied itself about all matters, things and information, including matters referred

to all the above given Clauses herein, necessary and required for submitting an informed
Application and performance of all of its obligations there under;

(e) acknowledged that it does not have a Conflict of Interest; and

(f) agreed to be bound by the undertaking provided by it under and in terms hereof.

2.7.2  The Authority shall not be liable for any omission, mistake or error on the part of the
Applicant in respect of any of the above or on account of any matter or thing arising out of
or concerning or relating to RFP or the Selection Process, including any error or mistake
therein or in any information or data given by the Authority.

2.8 Right to reject any or all Proposals

2.8.1 Notwithstanding anything contained in this RFP, the Authority reserves the right to accept
or reject any Proposal and to annul the Selection Process and reject all Proposals, at any
time (before entering into an agreement) without any liability or any obligation for such
acceptance, rejection or annulment, and without assigning any reasons thereof.

2.8.2 Without prejudice to the generality of Clause 2.8.1, the Authority reserves the right to
reject any Proposal if:

(a) atanytime, a material misrepresentation is made or discovered, or

(b) the Applicant does not provide, within the time specified by the Authority, the
supplemental information sought by the Authority for evaluation of the Proposal.

Misrepresentation/ improper response by the Bidder may lead to the disqualification
of the bidder. If such disqualification / rejection occurs after the Proposals have been
opened and the L1 ranking Bidder gets disqualified / rejected, then the Authority reserves
the right to consider the next best Applicant, or take any other measure as may be deemed
fit in the sole discretion of the Authority, including annulment of the Selection Process.

A. Technical Bid Format

a. Technical Bid Format

Section # Section Heading Details
1. Pre-qualification checklist /As per format provided in this RFP
2. Pre-Qualification Bid As per format provided in this RFP
Covering Letter
3. About Bidder iAs per format provided in this RFP
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1. Copy of Certification of
Incoré)oration/ Registration Certificate
PAN Card

4. Legal 2.
3. GST Registration
5. Annual Turnover etails of annual turnover with documentary
evidence. Audit report, ITR
6. Net worth Details of net worth with documentary evidence.
CA Certificate.
7. Certification Relevant ISO certification
8. Self-certificate for non- blacklisting As per format provided in this RFP
clause
Power of Attorney Documentary evidence as per format provided in
9. this RFP
10. Project Experience Experience details of projects as per
format in this RFP, as applicable.
11. No Deviation Certificate As per format provided in this RFP
12. Total responsibility certificate As per formatin this RFP
13. About Bidder e Details about bidder (whether sole
bidder or consortium)
e Bidder’s General Information as
required in Technical Criteria3.6.1
14. Project/credential summary As per format provided in Section 7.3
15. Bidder’s Experience Project citation as per format provided in this
RFP and supporting documentary evidences
and Self-
certifications as applicable
16. Project Plan and Resources e Projectplan as per format provided
in this RFP
e Manpower Plan
e Equipment & Material Mobilisation
Plan
17. Manufacturers'/Producers’ For products to be purchased and installed

Authorization Form

from open market. (Like components of water
fountain, Lighting etc.
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Commercial Bid Format

The Bidder must submit the Commercial Bid in the formats specified in this RFP:-

Sl.no

Particulars Unit Rate Quantity Amount in Rs
Including GST

1.0

Supply, Fittings, fixings,
installation and
Commissioning of Size
16 feet x 10 feet Shops
of Standard | Nos
Specification Including
all Electrical, Plumbing
& Branding works as
per direction of
Engineer Incharge.

2.0

Supply,Fittings and
Supply, Fittings, fixings,
installation and
Commissioning of Size | Nos
20 feet x 10 feet Shops
of Standard
Specification Including
all Electrical, Plumbing
& Branding works as
per direction of
Engineer Incharge.

Commercial Bid shall be as per the format provided above. Bidders shall give the required
details of all applicable taxes, duties, other levies and charges etc. in respect of direct
transaction between PSCL and the Bidder.

Bidders shall quote for the entire scope of contract on an “overall responsibility” basis such
that the total bid price covers Bidder’s all obligations mentioned in the bidding documents
in respect of providing the product/services.

Prices quoted by the Bidder shall remain firm during the entire contract period and not
subject to variation on any account. A bid submitted with an adjustable price quotation shall
be treated as non-responsive and rejected. However, it should be noted that the price
quotes should be as per the format given for financial submission. However, the quoted
prices would be amended if there is any amendment of existing taxes
/duties/levies or there is introduction of any new taxes /duties/ levies by any state
Government or central Government. This price variation will be applicable for
increase/decrease/addition of any such taxes.

Deviations and Exclusions

Bids shall be submitted strictly in accordance with the requirements and terms & conditions
of the RFP. The Bidder shall submit a No Deviation Certificate as per the format mentioned
in this RFP. The bids with deviation(s) to the clauses/ outlined scope mentioned in the RFP
are liable for rejection.
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Clarifications

Applicants requiring any clarification on the RFP may send their queries to the
Authority in writing by e-mail so as to reach before the date mentioned in the Schedule
of Selection Process. The subject shall clearly bear the following identification:

"Queries concerning Construction of Prefab Shops of Different Sizes for River front
Development Project at Gangapath Under Patna Smart City Mission.

(i) The Authority shall endeavor to respond to the queries within the period specified
therein but not later than 7 (seven) days prior to the Proposal Due Date. The Authority
will post the reply to all such queries on the Official eprocurement Website
(www.eproc.bihar.gov.in).

(ii) The Authority reserves the right not to respond to any questions or provide any
clarifications, in its sole discretion, and nothing in this Clause shall be construed as obliging
the Authority to respond to any question or to provide any clarification and under such
conditions the provision under RFP shall prevail.

Amendment of RFP

(i) At any time prior to the deadline for submission of Proposal, the Authority may, for any
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reason, whether at its own initiative or in response to clarifications requested by an
Applicant, modify the RFP document by the issuance of Addendum/ Corrigendum /
Amendment and posting it on the Official Website.

(i) Al such amendments/corrigendum/addendums will be posted on the e-
procurement Website and will be binding on all Applicants.

(iii) In order to afford the Applicants a reasonable time for taking an amendment into
account, or for any other reason, the Authority may, in its sole discretion, extend the
Proposal Due Date.

PREPARATION AND SUBMISSION OF PROPOSAL

a. Authentication of Bids

An authorized representative (or representatives) of the Bidder shall initial all pages of the
Technical and Commercial Bids.

Bid should be accompanied by an authorization in the name of the signatory (or
signatories) of the Bid. The authorization shall be in the form of a written power of attorney
accompanying the Bid or in any other form demonstrating that the representative has been
duly authorized to sign.

b. Language

The Proposal with all accompanying documents (the “Documents”) and all
communications in relation to or concerning the Selection Process shall be in English
language and strictly on the forms provided in this RFP. No supporting document or printed
literature shall be submitted with the Proposal unless specifically asked for and in case any
of these Documents is in another language, it must be accompanied by an accurate
translation of the relevant passages in English, in which case, for all purposes of
interpretation of the Proposal, the translation in English shall prevail.

c. Format and signing of Proposal

(i) The Applicant shall provide all the information sought under this RFP. The Authority
would evaluate only those Proposals that are received in the specified forms and complete
in all respects. The technical proposals shall be submitted online as well as physically and
the financial proposal will only be submitted online.

(ii) The Applicant shall prepare one original set of the Proposal (together with originals/
copies of Documents required to be submitted along therewith pursuant to this RFP).

(iii) Inthe event of any discrepancy between the online submission and physically submitted
version, the online submission shall prevail.

(iv) The Proposal shall be typed or written in indelible ink and signed by the authorized
signatory of the Applicant who shall initial each page. In case of printed and published
Documents also each pages shall be initialed. All the alterations, omissions, additions, or
any other amendments made to the Proposal shall be initialed by the person(s) signing the
Proposal. The Proposals must be properly signed by the authorized representative (the
“Authorized Representative”) holding the Power of
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Attorney. A copy of the Power of Attorney certified by a notary public in the form specified
in Appendix-I shall accompany the Proposal.

(v) Applicants should note the PDD, as specified, for submission of Proposals. Except as
specifically provided in this RFP, no supplementary material will be entertained by the
Authority, and that evaluation will be carried out only on the basis of Documents submitted
online by the closing time of PDD as specified in Clause. Applicants will ordinarily not be
asked to provide additional material information or documents subsequent to the date of
submission, and unsolicited material if submitted will be summarily rejected.

d. Technical Proposal

(i) Applicants shall submit the digitally signed technical proposal online at
www.eproc2.0.bihar.gov.in in the formats at Appendix-I (the “Technical Proposal”)
and shall also submit the proposal in physical form at the address mentioned in clause
1.11.1 in original on or before the date and time mentioned in this RFP.

(ii) While submitting the Technical Proposal, the Applicant shall, in particular, ensure that:
(a) The Bid Security is submitted as per the provisions laid down in this RFP.

(b) All forms are submitted in the prescribed formats and signed by the prescribed
signatories;

(c) Power of attorney, if applicable, is executed as per Applicable Laws;

(iii) Failure to comply with the requirements spelt out in this Clause shall make the Proposal
liable to be rejected.

(iv) The Authority reserves the right to verify all statements, information and documents,
submitted by the Applicant in response to the RFP. Any such verification or the lack of such
verification by the Authority shall not relieve the Applicant of its obligations or liabilities
hereunder nor will it affect any rights of the Authority hereunder.

(v) In case it is found during the evaluation or at any time before signing of the
Agreement or after its execution and during the period of subsistence thereof, that one
or more of the eligibility conditions have not been met by the Applicant or the Applicant
has made material misrepresentation or has given any materially incorrect or false
information, the Applicant shall be disqualified forthwith if not yet appointed as the
Agency either by issue of the LOA or entering into of the Agreement, and if the Selected
Applicant has already been issued the LOA or has entered into the Agreement, as the
case may be, the same shall, notwithstanding anything to the contrary contained therein
or in this RFP, be liable to be terminated, by a communication in writing by the Authority

Without the Authority being liable in any manner whatsoever to the Selected Applicant
or Agency, as the case may be.

In such an event, the Authority shall forfeit and appropriate the Performance Security,
if available, as mutually agreed pre-estimated compensation and damages payable to
the Authority for, inter alia, time, cost and effort of the Authority, without prejudice to
any other right or remedy that may be available to the Authority.
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Financial Proposal

(i) The Financial Proposal shall be submitted online only and digitally signed in the formats at

Appendix-II (the “Financial Proposal”) clearly indicating the total cost of the Work in both
figures and words, in Indian Rupees, and signed by the Applicant’'s Authorized
Representative. In the event of any difference between figures and words, the amount
indicated in words shall prevail. In the event of a difference between the arithmetic total
and the total shown in the Financial Proposal, the lower of the two shall prevail.

(ii) While submitting the Financial Proposal, the Applicant shall ensure the following:

a)

b)

d)

e)

f.

The bidder shall fill the total bid price as Unit Rate Price (both in figures and words) for
all items of works as specified in the Bid document. Corrections, if any, shall be made by
crossing out, initialing, dating and rewriting. The Lumpsum price to be quoted by the bidder
shall be inclusive of all statutory and applicable taxes. The final quoted bid amount shall
also be inclusive of GST.

The prices tendered shall except in so far as it is otherwise, provided under the contract,
include cost of design & engineering, all constructional plant, labour, supervision,
materials, erection, maintenance, insurance, taxes and duties & other levies together with
all general risks, liabilities and obligations set out or implied in the contract.

The total amount indicated in the Financial Proposal shall be without any condition
attached or subject to any assumption, and shall be final and binding. In case any
assumption or condition is indicated in the Financial Proposal, it shall be considered
non-responsive and liable to be rejected.

The Financial Proposal shall take into account all expenses and tax liabilities. For the
avoidance of doubt, it is clarified that all taxes shall be deemed to be included in the
costs shown under the Financial Proposal.

Costs shall be expressed in INR only.

Submission of Proposal

(i) The Applicants shall submit the Technical Proposal online as well as in physical form as

per date and time mentioned in this RFP. However, the Financial Proposal shall be
submitted online only as mentioned. The applicants shall submit the Technical Proposal
in hardbound or spiral bound form with all pages numbered serially and by giving an index
of submissions. Each page of the submission shall be initialed by the Authorized
Representative of the Applicant as per the terms of this RFP. In case the Proposals are
submitted online and the Applicants are unable to submit the hard copy on or before
the date and time mentioned then the Bids shall be liable for rejection. Only those physically
submitted documents regarding Technical Proposals will be acceptable and considered, fif,
same are uploaded in the website along with the Financial Proposal.

(ii) The Proposal will be sealed in an outer envelope which will bear the address of the

Authority, RFP Notice number, name of the work and the name and address of the Applicant.
It shall bear on top, the following:
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“Do not open, except in presence of the Authorized Person of the Authority”

If the envelope is not sealed and marked as instructed above, the Authority assumes no
responsibility for the misplacement or premature opening of the contents of the Proposal
submitted and consequent losses, if any, suffered by the Applicant.

(iii) Hard Copy Submission: The original copy of the ‘Technical Proposal’ shall be placed
in a sealed envelope clearly marked ‘Technical Proposal’. The envelope marked ‘Technical
Proposal’ shall contain the Application in the prescribed format of Appendix-I and
supporting documents along with Bid Security as mentioned in this RFP.

Online Submission: Digitally Signed scanned copy of “Technical Proposal” shall be
uploaded in the prescribed format along with Forms of Appendix-I and supporting
documents along with Bid Security. Similarly, the original ‘Financial Proposal’ shall be
placed in a digitally sealed envelope clearly marked ‘Financial Proposal’ and shall contain
the financial proposal in the prescribed formats.

(iv) The Technical Proposal and Financial Proposal shall be typed or written in indelible ink
and signed by the Authorized Representative of the Applicant. All pages of the original
Technical Proposal and Financial Proposal must be numbered and initialed by the person
or persons or Authorized Signatory signing the Proposal.

(v) The completed Proposal must be submitted online on or before the specified time
on PDD. Proposals submitted by fax, telex, telegram or e-mail shall not be entertained.
Technical Proposal shall be submitted in Physical form in original and the scanned copy
in PDF shall be uploaded on the Error! Hyperlink reference not valid. digitally signed.
The financial Proposal shall be submitted online only and shall be signed digitally.

(vi) The Proposal shall be made in the Forms specified in this RFP. Any attachment to such
Forms must be provided on separate sheets of paper and only information that is
directly relevant should be provided. This may include photocopies of the relevant pages
of printed documents. No separate documents like printed annual statements, firm profiles,
copy of contracts etc. will be entertained.

(vii) The rates quoted shall be firm throughout the period of performance of the assignment
up to and including discharge of all obligations of the Agency under the Agreement.

g. Proposal Due Date

Proposal should be submitted on or before the Proposal Due Date specified in bid schedule
at the address provided in Clause 1.11.1 in the manner and form as detailed in this RFP.
A receipt thereof should be obtained from the person specified therein.

The Authority may, in its sole discretion, extend the PDD by issuing an Addendum in
accordance with Clause mentioned above uniformly for all Applicants.

h. Late Proposals
Proposals received by the Authority after the specified time on Proposal Due Date
shall not be eligible for consideration and shall be summarily rejected.
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Bid Security

(i) The Applicant shall furnish as part of its Proposal, a bid security of 2% of the Bid Value
(Refundable) payable in the form of Bank Guarantee (BG) in the name of Patna Smart City
limited valid till bid validity period. The copy of the proof of submission of bid security
online to be submitted in technical proposal.

(i) Inthe eventthatthe first ranked Applicant commences the assignment as required the
Authority shall returned the Bid Security of all other applicant promptly. The Selected
Applicant’s Bid Security shall be returned, upon the Applicant signing the Agreement and
submitting Performance Bank Guarantee.

(iii) Any Bid not accompanied by the Bid Security shall be rejected by the Authority as
non-responsive.

(iv) The Authority shall not be liable to pay any interest on the Bid Security and the same
shall be interest free.

(v) The Applicant, by submitting its Application pursuant to this RFP, shall be deemed to
have acknowledged that without prejudice to the Authority’s any other right or remedy
hereunder or in law or otherwise, the Bid Security shall be forfeited and appropriated by
the Authority as the mutually agreed pre- estimated compensation and damage payable
to the Authority for, inter alia, the time, cost and effort of the Authority in regard to the
RFP including the consideration and evaluation of the Proposal under the following
conditions:

(a) Ifan Applicant engages in any of the Prohibited Practices;

(b) If an Applicant withdraws its Proposal during the period of its validity as
specified in this RFP and as extended by the Applicant from time to time;

(c) In the case of the Selected Applicant, if the Applicant fails to reconfirm its
commitments after its selection;

(d) Inthe case of a Selected Applicant, if the Applicant fails to sign the Agreement or
commence the assignment as specified in this RFP; or

(e) Ifthe Applicantis found to have a Conflict of Interest as specified in Clause given
overleaf.

Performance Security

(i) The Applicant, by submitting its Application pursuant to this RFP, shall be deemed to have
acknowledged that without prejudice to the Authority’s any other right or remedy
hereunder or in law or otherwise, its Performance Security shall be forfeited and
appropriated by the Authority as the mutually agreed pre-estimated compensation and
damages payable to the Authority for, inter alia, the time, cost and effort of the Authority
in regard to the RFP, including the consideration and evaluation of the Proposal, under
the following conditions:
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a. If an Applicant engages in any of the Prohibited or Corrupt Practices;
b. if the Applicant is found to have a Conflict of Interest as specified overleaf; and
c. Ifthe Selected Applicant commits a breach of the Agreement.

(ii) Anamountequal to 2% (Two per cent) of the Capex value valid beyond 60 days after the
completion of defect liability period shall be deemed to be the Performance Security for the
purposes of this Clause, which may be forfeited and appropriated in accordance with the
provisions hereof. The performance security should remain valid for the entire duration
of contract.

(iii) Recovery of Security deposit: The person/persons whose tender(s) may be accepted
(hereinafter called the contractor) shall permit Government at the time of making any
payment to him for work done under the contract to deduct a sum at 8 % (eight percent)
from the gross amount of each running bill till full amount of security deposit 10% (ten
percent ) of agreement value or value of work (whichever is higher) is reached. If value of
work exceeded work.

All compensations or the other sums of money payable by the contractor under the terms
of this contract may be deducted from, or paid by the sale of a sufficient part of his security
deposit or from the interest arising there from, or from nay sums which may be due to or
may become due to the contractor by Government on any account whatsoever and in the
event of his Security Deposit being reduced by reason of any such deductions or sale as
aforesaid, the contractor shall within 10 days make good in case or fixed deposit receipt
tendered by the State Bank of India or by Scheduled Banks or Government or Government
Securities (if deposited for more than 12 months) endorsed in favour of the Engineer-in-
charge, any sum or sums which may have been deducted from, or raised by sale of his
security deposit or any part thereof. The security deposit shall be collected from the
running bills of the contractor at the rates mentioned above and the earnest money at the
time of tenders will be treated a part of the Security Deposit.

EVALUATION PROCESS

k. Evaluation of Proposals

(i) The Authority shall open the Proposals on the PDD. The envelopes marked “Technical
Proposal” shall be opened first.

(ii) Prior to evaluation of Proposals, the Authority will determine whether each Proposal is
responsive to the requirements of the RFP. A Proposal shall be considered responsive only
if:

(a) the Technical Proposal is received in the form specified;
(b) it is received by the PDD including any extension thereof;

(c) itis signed, sealed, bound together in hard cover or spiral bound and marked as
stipulated in this RFP;

(d) itis accompanied by the Power of Attorney;

(e) it contains all the information (complete in all respects) as requested in the RFP;
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(f) it does not contain any condition or qualification; and

(g) itis not non-responsive in terms hereof.

(iii) The Authority reserves the right to reject any Proposal, which is non-responsive, and no
request for alteration, modification, substitution or withdrawal shall be entertained by the
Authority in respect of such Proposals.

(iv) The Authority shall subsequently examine and evaluate Proposals in accordance with
the Selection Process specified in this RFP and the criteria set out in this RFP.

(v) The Authority shall prepare a list of qualified Applicants for opening of their Financial
Proposals. The Authority will not entertain any query or clarification from Applicants who
fail to qualify at any stage of the Selection Process. The qualified bidders would be selected
for basis the Least Cost Method.

(vi) Applicants are advised that Selection shall be entirely at the discretion of the
Authority. Applicants shall be deemed to have understood and agreed that the

Authority shall not be required to provide any explanation or justification in respect
of any aspect of the Selection Process or Selection.

(vii) Any information contained in the Proposal shall not in any way be construed as binding
on the Authority, its agents, successors or assigns, but shall be binding against the
Applicant if the Consultancy is subsequently awarded to it.
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1. Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation
for the selection of Applicants shall not be disclosed to any person who is not officially
concerned with the process or is not a retained professional adviser advising the
Authority in relation to matters arising out of, or concerning the Selection Process. The
Authority shall treat all information, submitted as part of the Proposal, in confidence
and shall require all those who have access to such material to treat the same in
confidence. The Authority may not divulge any such information unless it is directed to
do so by any statutory entity that has the power under law to require its disclosure or is
to enforce or assert any right or privilege of the statutory entity and/or the Authority
or as may be required by law or in connection with any legal process.

m. Clarifications

(i) To facilitate evaluation of Proposals, the Authority may, at its sole discretion, seek
clarifications from any Applicant regarding its Proposal. Such clarification(s) shall be
provided within the time specified by the Authority for this purpose. Any request for
clarification(s) and all clarification(s) in response thereto shall be in writing.

(ii) Ifan Applicant does not provide clarifications sought above within the specified time, its
Proposal shall be liable to be rejected. In case the Proposal is not rejected, the Authority
may proceed to evaluate the Proposal by construing the particulars requiring clarification
to the best of its understanding, and the Applicant shall be barred from subsequently
questioning such interpretation of the Authority.

APPOINTMENT OF AGENCY/CONTRACTOR

n. Negotiations

The Selected Applicant may, if necessary, be invited for negotiations. The negotiations shall
generally not be for reducing the price of the Proposal, but will be for re-confirming the
obligations of the Agency under this RFP. Issues such as the proposed methodology and
program of construction, backed with equipment planning and deployment, duly
supported with broad calculations and quality control procedures proposed to be adopted,
methodology and quality of the work plan shall be discussed during negotiations. The
negotiations shall conclude with a review of amended draft contract and preparation
of minutes of negotiation both of which shall be signed by the authority’s’ and the
applicant’s authorized representative. In case the Selected Applicant fails to reconfirm its
commitment, the Authority reserves the right to designate the next ranked Applicant as
the Selected Applicant and invite it for negotiations.
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Indemnity

The Agency shall, subject to the provisions of the Agreement, indemnify the Authority, for
any amount exceeding the value of the Agreement, for any direct loss or damage that is
caused due to any deficiency in work quality by Agency appointed.

. Award of Work

After selection, a Letter of Award (the “LOA”) shall be issued, in duplicate, by the Authority
to the Selected Applicant and the Selected Applicant shall, within 7 (seven) days of the
receipt of the LOA, sign and return the duplicate copy of the LOA in acknowledgement
thereof. In the event the duplicate copy of the LOA duly signed by the Selected Applicant
is not received by the stipulated date, the Authority may, unless it consents to extension
of time for submission thereof, appropriate the Bid Security of such Applicant as mutually
agreed genuine pre- estimated loss and damage suffered by the Authority on account of
failure of the Selected Applicant to acknowledge the LOA, and the next highest ranking
Applicant may be considered.

Execution of Agreement

After acknowledgement of the LOA as aforesaid by the Selected Applicant, it shall execute
the Agreement within 15 working days. The Selected Applicant shall not be entitled to seek
any deviation in the Agreement.

Commencement of assignment

The Agency shall commence the Services at the Project site within 14 (fourteen) days from
the date of execution of Agreement or such other date as may be mutually agreed. If
the Agency fails to either sign the Agreement or commence the assignment as specified
herein, the Authority may invite the second ranked Applicant (L 2 ) for negotiations.

In such an event, the Bid Security of the first ranked Applicant shall be forfeited and
appropriated in accordance with the provisions of this RFP.

Proprietary data

Subject to the provisions of this RFP, all documents and other information provided
by the Authority or submitted by an Applicant to the Authority shall remain or become the
property of the Authority. Applicants and the Agency, as the case may be, are to treat
all information as strictly confidential. The Authority will not return any Proposal or
any information related thereto. All information collected, analysed, processed or in
whatever manner provided by the Agency to the Authority in relation to the Work shall
be the property of the Authority.
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CRITERIA FOR EVALUATION

Evaluation of Technical Proposals

In the first stage, the Technical Proposal will be evaluated on the basis of eligibility
criteria, Applicant’s experience. - its understanding of scope of work, proposed
methodology and Work Plan. Only those Applicants who are successful in this
evaluation shall qualify for further consideration and financial opening.

The bidders are advised to submit valid work orders/Agreement with client along with
proper work completion certificate against experience credentials.

Evaluation of Financial Proposals

All the applicant whose bids qualify the technical stage will be eligible for financial
opening stage. The financial proposal will be opened at a predefined time and venue. .
The bidder with the lowest price will be ranked as L1, second least bid as L2 and so on
so forth.

The bidders should clearly mention the total price as per scope of this RFP and should
be in words and figures both inclusive of all taxes.

In case of discrepancies in word and figure amount, the amount written in word shall
be considered final.

FRAUD AND CORRUPT PRACTICES

The Applicants and their respective officers, employees, agents and advisers shall observe
the highest standard of ethics during the Selection Process. Notwithstanding anything to
the contrary contained in this RFP, the Authority shall reject a Proposal without being
liable in any manner whatsoever to the Applicant, if it determines that the Applicant
has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice (collectively the
“Prohibited Practices”) in the Selection Process. In such an event, the Authority shall,
without prejudice to its any other rights or remedies, forfeit and appropriate the Bid
Security or Performance Security, as the case may be, as mutually agreed genuine pre-
estimated compensation and damages payable to the Authority for, inter alia, time, cost and
effort of the Authority, in regard to the RFP, including consideration and evaluation of such
Applicant’s Proposal.

Without prejudice to the rights of the Authority under Clause 4.1 hereinabove and the
rights and remedies which the Authority may have under the LOA or the Agreement, if an
Applicant or Agency, as the case may be, is found by the Authority to have directly or
indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice during the Selection
Process, or after the issue of the LOA or the execution of the Agreement, Authority in such
case can at their discretion terminate the contract of such Applicant or Agency, and without
prejudice to its any other rights or remedies, forfeit and appropriate
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the Bid Security or Performance Security, as the case may be.

For the purposes of this Section, the following terms shall have the meaning hereinafter
respectively assigned to them:

“corrupt practice” means

(i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value
to influence the action of any person connected with the Selection Process (for avoidance
of doubt, offering of employment to or employing or engaging in any manner
whatsoever, directly or indirectly, any official of the Authority who is or has been
associated in any manner, directly or indirectly with the Selection Process or the LOA or has
dealt with matters concerning the Agreement or arising there from, before or after the
execution thereof, at any time prior to the expiry of one year from the date such official
resigns or retires from or otherwise ceases to be in the service of the Authority, shall be
deemed to constitute influencing the actions of a person connected with the Selection
Process); or

(ii) save as provided herein, engaging in any manner whatsoever, whether during the
Selection Process or after the issue of the LOA or after the execution of the Agreement, as
the case may be, any person in respect of any matter relating to the Project or the LOA
or the Agreement, who at any time has been or is a legal, financial or technical Agency/
adviser of the Authority in relation to any matter concerning the Project;

“fraudulent practice” means a misrepresentation or omission of facts or disclosure of
incomplete facts, in order to influence the Selection Process;

“coercive practice” means impairing or harming or threatening to impair or harm, directly
or indirectly, any persons or property to influence any person’s participation or action in
the Selection Process;

“undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or
in any manner influencing or attempting to influence the Selection Process; or (ii)
having a Conflict of Interest; and

“restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a full and
fair competition in the Selection Process.

PRE-PROPOSAL/PRE-BID CONFERENCE

Pre-Proposal Conference of the Applicants shall be convened at the designated date,
time and place. The queries shall be submitted to the Authority via email on the email
address as specified in this RFP and within the stipulated time. A maximum of two
representatives of each Applicant shall be allowed to participate on production of an
authority letter from the Applicant.

During the course of Pre-Proposal Conference, the Applicants will be free to seek
clarifications and make suggestions as per the queries submitted for consideration of
the Authority. The Authority shall endeavor to provide clarifications and such further
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information as it may, in its sole discretion, consider appropriate for facilitating a fair,
transparent and competitive Selection Process.

6 MISCELLANEOUS

6.1 The Selection Process shall be governed by, and construed in accordance with, the
laws of India and the Courts in the State in which the Authority has its headquarters
shall have exclusive jurisdiction over all disputes arising under, pursuant to and/or in
connection with the Selection Process.

6.2 The Authority, in its sole discretion and without incurring any obligation or liability,
reserves the right, at any time, to:

(a) suspend and/or cancel the Selection Process and/or amend and/or supplement the
Selection Process or modify the dates or other terms and conditions relating thereto;

(b) consult with any Applicant in order to receive clarification or further information;

(c) retain any information and/or evidence submitted to the Authority by, on behalf of
and/or in relation to any Applicant; and/or

(d) Independently verify, disqualify, reject and/or accept any and all submissions or
other information and/or evidence submitted by or on behalf of any Applicant.

6.3 It shall be deemed that by submitting the Proposal, the Applicant agrees and
indemnifies the Authority, its employees, agents and advisers, irrevocably, unconditionally,
fully and finally from any and all liability for claims, losses, damages, costs, expenses or
liabilities in any way related to or arising from the exercise of any rights and/or
performance of any obligations hereunder, pursuant hereto and/or in connection herewith
and waives any and all rights and/or claims it may have in this respect, whether actual or
contingent, whether present or future.

6.4 All documents and other information supplied by the Authority or submitted by an
Applicant shall remain or become, as the case may be, the property of the Authority.
The Authority will not return any submissions made hereunder. Applicants are required to
treat all such documents and information as strictly confidential.

6.5 The Authority reserves the right to make inquiries with any of the clients listed by the
Applicants in their previous experience record.
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CONDITIONS OF CONTRACT

GENERAL

1. Definitions

Terms, which are defined in the section and not defined in the Conditions of Contract shall
keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities;

The Completion Date is the date of completion of the Works as certified by the Authority in
accordance with clause RFP which is 30 (thirty) days.

The Contract is the contract between the Authority and the Contractor to execute, complete
and maintain the Works.

The Contract Data defines the documents and other information, which comprise the
Contract;

The Contractor is a person or corporate body, whose Bid to carry out the Works has been
accepted by the Authority;

The Contractor's Bid is the complete Bidding document submitted by the Contractor to the
Authority and includes Technical and Financial proposals;

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted
in accordance with the provisions of the Contract;

Days are calendar days; months are calendar months;
A Defectis any part of the Works not completed in accordance with the Contract;

The Defects Liability Period is the period named in the Contract Data and calculated from
the Completion Date. Defect liability here is for 3 (Three) year.

The Authority is the Patna Smart City Limited (PSCL) who will employ the Contractor to
carry out the Works;

The Engineer is the person competent person appointed by Authority (or any other
competent person appointed and notified to the contractor to act in replacement of the
Engineer) who is responsible for supervising the Contractor’s work, administering the

Contract etc.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works;

Contract Price is the Contract Price listed in the Authority's Letter of Acceptance;
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Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion Date may be revised only by the Authority by issuing an extension of
time;

Materials are all supplies, including consumables, used by the contractor for incorporation
in the Works;

Plant is any integral part of the Works, which is to have a mechanical, electrical, electronic
or chemical or biological function;

The Site is the area defined as such in the Contract Data;

Site Investigation Reports are those, which were included in the Bidding documents and are
factual interpretative reports about the surface and sub-surface conditions at the site;

Specification means the Specification of the works included in the Contract and any
modification or addition made or approved by the Authority;

The Start Date/ Date of Commencement is given in. the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily coincide with any
of the Site Possession Dates;

Temporary Works are works designed, constructed, installed, and removed by the
Contractor, which are needed for construction or installation of the Works;

A Variation or Change in Scope is an instruction given by the Authority, which varies and
change the scope of Works;

Works are what the Contract requires the Contractor to construct, install, and turn over to
the Authority, as defined in the Contract Data;

Year may be understood as financial year;
Authority shall mean Patna Smart city Limited (PSCL).

2. Interpretation

2.1. In interpreting the Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have their
general meaning under the language of the Contract unless specifically defined. The
Authority will provide instructions clarifying queries about the Conditions of Contract.

2.2. If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended
Completion date for the whole of the Works).
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2.2 The documents forming the Contract shall be interpreted in the following order of
priority:

a) Agreement

b) Letter of Acceptance, notice to proceed with the works

c¢) Contractor's Bid

d) Contract Data

e) Conditions of Contract including Special Conditions of Contract

f) Specifications

g) Drawings

h) Bill of quantities and

i) Any other document listed in the Contract Data as forming part of the Contract

3.Languages and Law
The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4. Monitoring and Evaluation:

Except where otherwise specifically stated, the Authority can appoint an agency to monitor
contractual matters between the Authority and the Contractor in the role representing the
Authority as per the provision of the contract.

5. Delegation:
The Authority may delegate any of its duties and responsibilities to other people after
notifying the Contractor and may cancel any delegation after notifying the Contractor.

6. Communications:

Communications between parties which are referred to in the conditions are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian
Contract Act).

7. Sub-contracting:

The Contractor cannot sub-contract any portion of work except the work like cleaning,
washing or any manual work which does not require any technical intervention.e.t.c. .Any
subcontracting will require the prior Approval of Authority.

8. Other Contractors:

The Contractor shall Co-operate and share the Site with other contractors, public
authorities, utilities, if required. The Contractor shall intimate the authority in writing and
seek approval for the same

9. Personnel:

The Contractor shall appoint personnel with the highest standard of professionalism and
ethics for smooth execution of work. If the Authority asks the Contractor to remove a
person who is a member of the Contractor's staff or his work force stating the reasons the
Contractor shall ensure that the person leaves the Site within seven days and has no
further connection with the work in the Contract.
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10. Authority's and Contractor's Risks:

The Authority carries the risks which this Contract states are Authority's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

11. Authority's Risks:

The Authority is responsible for the excepted risks which are in so far as they directly affect
the execution of the Works in India, the risks of war, hostilities, invasion, act of foreign
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot
commotion or disorder (unless restricted to the Contractor's employees), and
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive.

12. Contractor's Risks:

All risks of loss of or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract other than the excepted
risks as mentioned above under previous clause are the responsibility of the Contractor.

13. Insurance:

13.1 The Contractor shall provide, in the joint names of the Authority and the Contractor,
insurance cover for the period as stated below against the events and in the amounts and
deductibles stated in the Contract Data for the following events which are due to the
Contractor's risks:

A) From the starting date to the end of defect liability period:

Loss of or damage to the works

B) From the start date till completion of the work as per agreement:

a) Loss of or damage to plant, materials and equipment,

b) Loss of or damage of property (except the works, plant, materials and equipment) in
connection with the contract, and

c) Personal injury or death.

13.2 If all the items as listed at C1.13.1(B) can be combined / grouped under one insurance
cover like Contractor’s, All Risks (CAR) Policy, then the same is acceptable.

13.3 Prior to seven days before the start date, the Contractor shall furnish to the Authority
notarized true copies of the certificates of insurance, copies of insurance policies and
premium payment receipts in respect of such insurance for the Authority’s approval. All
such insurance shall provide for compensation to be payable in the types and proportions
of currencies required to rectify the loss or damage incurred.

13.4 If the contractor does not provide any of the policies and certificates required, the
Authority may affect the insurance which the contractor should have provided and recover
the premiums the Authority has paid from payments otherwise due to the contractor or, if
no payment is due, the payment of the premiums shall be a debt due.
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13.5 Alterations to the terms of insurance shall not be made without the approval of the
Authority.

13.6 Both parties shall comply with any conditions of the insurance policies.
14. Site Investigation Reports:

The Contractor, in preparing the Bid, may rely on any site Investigation Reports referred to
in the Contract Data, which are indicative and not exhaustive. The Authority shall provide
all available details to the Contractor (Bidder) for his information, if requested by him at
least one week prior to the bid submission date. The bidder shall be responsible for
interpreting all such data. After award of work, the Contractor shall carryout detail survey
and investigation for preparation of detail designs as per the scope of work and time period
stipulated in this RFP. Detail designs must be vetted from any government institution
approved structural engineer.

To the extent which was practicable (taking account of cost and time), the Contractor
(Bidder) shall be deemed to have obtained all necessary information as to risks,
contingencies and other circumstances which may influence or affect the Tender or Works.
To the same extent, the Contractor (Bidder) shall be deemed to have inspected and
examined the Site, its surroundings, the above data and other available information, and to
have been satisfied before submitting the Tender as to all relevant matters, including
(without limitation):

(a) the form and nature of the Site, including sub-surface conditions,

(b) the climatic conditions,

(c) the extent and nature of the work and Goods necessary for the execution and
completion of the Works and the remedying of any defects,

(d) the Laws, procedures and labour practices of the Country, and

(e) the Contractor’s requirements for access, accommodation, facilities, personnel, power,
transport, water and other services.

(f) availability of required materials

15. Queries about the Contract Data:
The Authority will clarify queries on the Contract Data if any during the Pre-bid meeting.

16. Contractor to Construct the Works:
The Contractor shall construct and install the Works in accordance with the approved

specification and drawings. All designs, drawings and specifications to be furnished by the
contractor shall be approved by the Authority before execution.

17. The Works to be completed by the Intended Completion Date:
The Contractor may commence execution of the Works on the Start Date and shall carry out

the Works in accordance with the programme submitted by the Contractor, as updated with
the approval of the Authority, and complete them by the Intended Completion Date.
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18. Approval by the Authority:

18.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Authority, who is to approve them if they comply with the

Specifications and Drawings.

18.2 The Contractor shall be responsible for design of Temporary Works.

18.3 The Authority’s approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

18.4 The Contractor shall obtain approval to the design, drawings and specifications of all
components of the redevelopment work, except those for the temporary works, from any
technical body if so desired by authority.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Authority before their use.

19. Safety:
The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries:

Anything of historical or other interest or of significant value unexpectedly discovered on
the Site is the property of the Authority. The Contractor is to notify the Authority of such
discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site:

The Authority shall give possession of whole or parts of the Site to the Contractor in such
times as indicated by the Contractor in the Programme submitted in accordance with clause
27.1 and subsequently agreed by the Authority.

22. Access to the Site:

The Contractor shall allow the Authority and any person authorized by the Authority access
to the Site, to any place where work in connection with the Contract is being carried out or
is intended to be carried out and to any place where materials or plant are being
manufactured / fabricated / assembled for the works.

23. Instructions:

23.1 The Contractor shall carry out all instructions of the Authority pertaining to works,
which comply with the applicable laws where the Site is located.

23.2 The Contractor shall permit the Authority to inspect the Contractor's accounts and
records relating to the performance of the Contractor and to have them audited by auditors
appointed by the Authority, if so required by the Authority.

24. Disputes:

That for the purpose of jurisdiction in the event of disputes if any of the Contracts would
be deemed to have been entered in to within the State of Bihar at Patna and it is agreed
that only the courts of Patna shall have the exclusive Jurisdiction to entertain the dispute
or any proceeding.
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25. Procedure for Settlement of Disputes:

In case of any Dispute or difference arising between the Authority & the contractor relating
to any matter arising out of or connected with this agreement, such disputes or differences
shall be settled in accordance with the Arbitration and Conciliation Act 1996.

26. The procedure for arbitration will be as follows:

26.1 In case of Dispute or difference arising between the Authority and contractor relating
to any matter arising out of or connected with this agreement, such disputes or difference
shall be settled in accordance with the Arbitration and Conciliation Act, 1996. The parties
shall make efforts to agree on a sole arbitrator and only if such an attempt dose not succeed
and the Arbitral Tribunal consisting of 3 arbitrators one each to be appointed by the
Authority and the Contractor and the third Arbitrator to be chosen by the two Arbitrators
so appointed by the Parties to act as Presiding Arbitrator shall be considered. In case of
failure of the two arbitrators appointed by the parties to reach upon a consensus within a
period of 30 days from the appointment of the arbitrator appointed subsequently, the
Presiding Arbitrator shall be appointed by the Government.

26.2 The Arbitral Tribunal shall consist of three Arbitrators one each to be appointed by the
Authority and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so
appointed by the Parties, and shall act as Presiding Arbitrator. In case of failure of the two
arbitrators appointed by the parties to reach upon a consensus within a period of 30 days
from the appointment of the arbitrator appointed subsequently, the Presiding Arbitrator
shall be appointed by the Government.

26.3 If one of the parties fails to appoint its arbitrator in pursuance of sub clause (26.1) and
(26.2) above within 30 days after receipt of the notice of the appointment of its arbitrator
by the other party, then the Authority shall appoint the arbitrator. A certified copy of the
order of the Government making such an appointment shall be furnished to each of the
parties.

26.4 Arbitration proceedings shall be held in Patna, and the language of the arbitrator
proceedings and that of all documents and communications between the parties shall be
English.

26.5 The decision of the majority of arbitrators shall be final and binding upon both parties.
The cost and expenses of Arbitration proceedings will be paid as determined by the arbitral
tribunal. However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings as also the fees and expenses paid to the arbitrator
appointed by such party or on its behalf shall be borne by each party itself.

26.6 Performance under the contract shall continue during the arbitration proceedings and
payments due to the contractor by the owners shall not be withheld, unless they are the
subject matter of the arbitration proceedings

. TIME CONTROL
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27.Programme:

27.1 Within 03 days of issue of letter of award, the successful bidder shall submit to the
Authority detail work programme for approval showing the general methods,
arrangements, order and timing for all the activities in the Works, the sequence and timing
in which Access to and Possession of Site (in whole or part) is required. The agreed work
programme / milestones during such contract negotiation shall form part of the agreement.

27.2 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

28. Extension of the Intended Completion Date:

28.1 The Authority shall extend the Intended Completion Date if an unlikely event occurs or
a Variation is issued which makes it impossible for Completion to be achieved by the
intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost.

28.2. The Authority shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Authority for a decision upon
the effect of a Variation and submitting full supporting information. If the Contractor has
failed to give early warning of a delay or has failed to co-operate in dealing with a delay, the
delay by this failure shall not be considered in assessing the new Intended Completion Date.
28.3. The Authority shall within 21 days of receiving full justification from the contractor for
extension of Intended Completion Date communicate to the contractor the Authority's
decision.

29. Delays Ordered by the Authority:

The Authority may instruct the Contractor to delay the start or progress of any activity
within the Works.

30. Meetings:

30.1 Meeting if required will be held between Authority or its representatives and the
contractor to review the on-going work and plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

The contractor shall record the minutes of meetings and is to provide copies of his record to
those attending the meeting and to the Authority. The responsibility of the parties for actions
to be taken is to be decided by the Authority either at the meeting or after the meeting and
stated in writing to all who attended the meeting.

31. Early Warning:

31.1 The Contractor is to warn the Authority at the earliest opportunity of specific likely
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future events or circumstances that may adversely affect the work resulting delay in the
execution. The Engineer may require the Contractor to provide an estimate of the expected
effect of the future event or circumstance on the Completion Date.

31.2 The Contractor shall co-operate with the Authority in making and considering
proposals for how the effect of such an event or circumstance can be avoided or reduced by
anyone involved in the work and in carrying out any resulting instruction of the Engineer.

QUALITY CONTROL
32. Identifying Defects:

The Authority or any representative appointed by Authority shall check the Contractor's
work regularly and notify the Contractor of any Defects that are found. Such checking shall
not affect the Contractor's responsibilities. The Authority may instruct the Contractor to
search for defects and to uncover and test any work that the Authority considers may have
a Defect. The defects so found shall be suitably rectified by the contractor within a
reasonable time as decided by Authority.

33. Tests:

If the Authority instructs the Contractor to carry out a test not specified in the Specification
to check whether any work has a Defect and the test shows that it does, the Contractor shall
pay for the test and any samples. If there is no Defect the expenses for the test shall be
compensated by Authority. But such events during defect liability period will be the total
responsibility of contractor and he will bear all expenses of such tests.

34. Correction of Defects:

34.1 The Authority shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and is defined in the Contract Data
which is one year after completion of total works. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect
within the length of time specified by the Authority’s notice.

35. Uncorrected Defects:
If the Contractor has not corrected a Defect within the time specified in the Authority’s

notice, the Authority will assess the cost of having the Defect corrected, and the Contractor
will pay this amount.

. COST CONTROL

Changes in the Quantities: (OPTIONAL)
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37. Change of Scope (Variations) and Procedure for change of Scope:

37.1. The Authority may, require the Contractor to make modifications/alterations
to the construction works before the issue of the completion certificate either by
giving an instruction or by requesting the contractor to submit a proposal for change
of scope involving additional cost or reduction in cost. Any such change of scope shall
be made and valued in accordance with the provisions of this contract and the
contractor, in that event, will have no further claim on the ground that had it been
known / disclosed earlier he would have made such charges in other connected work
in their design, construction which would have saved him some cost and given him
other consequential benefits.

37.2 Change in scope may include;

(a) change in specifications of any item of works

(b) omission/ deletion of any item of work from the scope of work

(c) any additional work (such as addition of extra plinth area) which are not included in
the scope of work including any additional test on completion.

37.3 In the event of the Authority determining that a change of scope is necessary, it shall
issue notice to the contractor a notice specifying in reasonable detail the works
contemplated there under (“Change in scope notice”)

37.4 Uponreceipt of change in scope notice, the contractor shall with due diligence, provide
to the Authority within seven days’ time such information as is necessary together with
documentation in support of;

(a) the impact, of any, which the change in scope is likely to have on the completion of the
work

(b) the options for implementing the proposed change of scope and the effect, if any, each
on the cost and time thereof including the following details;

(i) break down of quantities, unit rates and cost for different items of work

(ii) proposed design for the change of scope

(iii) proposed modifications, if any, to the construction period with updated work
programmes (all Variations shall be included in updated Programmed produced by the
Contractor).

37.5 The contractor’s quotation for change of scope should be based on the detail design
and rates for various item of works as derived on the basis of his original bid price (in case
of repetition of similar item as per original contract) or prevailing market rates.

38. Payments for Change of Scope (Variations):

38.1 The Authority shall assess the change in scope proposal and Contractor’s quotation and
upon reaching an agreement; the Authority shall issue the Change Scope Order requiring the
contractor to proceed with the performance thereof.

38.2 If the Contractor's quotation is unreasonable, the Authority may order the Variation and
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make a change to the Contract Price which shall be based on Authority’s own forecast of the
effects of the variation on the Contractor’s cost.

38.3 The Contractor shall not be entitled to additional payment for costs, which could have
been avoided by giving early warning.

39. Terms of Payment:

39.1 During construction period the Contractor shall submit to the Authority a monthly
invoice along with statements of the value of the work completed in that period.

39.2 The Authority shall check the Contractor's statement within 14 days and certify the
amount to be paid to the Contractor as per contract payment schedule after taking into
account any credit or debit for the month in question in respect of materials for the works
in the relevant amounts and under conditions set forth in sub-clause 45 of the Contract Data
(Secured Advance/Mobilization Advance).

39.3 The value of work executed shall be determined by the Authority.

39.4 The value of work executed shall comprise the value of the quantities of the items as
per the work programme attached to the contract.

39.5 The value of work executed shall include the valuation of work executed and Change in
Scope (Variation), if any.

39.6 - Fabrication & fit up at site after inspection & clearance- 60%.

39.7-Electrical & Pluming Installation at site after inspection & clearance- 30%

39.8- Commissioning/Trial run after inspection & clearance-10%

40. Adjustments:

Payments shall be adjusted for deductions for retention, other recoveries in terms of the
contract and taxes at source, as applicable under the law. The Authority shall pay the
Contractor the amounts as per the payment schedule attached to the contract.

41.Tax:

The rates quoted by the Contractor shall be deemed to be inclusive of the Royalty, Income
Tax, Labour CESS and all other statutory taxes that the Contractor will have to pay for the
performance of this Contract. The Authority will perform such duties in regard to the
deduction of such taxes at source as per applicable law. The Contractor shall be ready with
the compliance of the requirements of Goods & Service Tax (GST) as applicable.

42, Currencies:
All payments shall be made-in Indian Rupees.

43. Period of Completion:

The Physical Works shall be completed in its entirety within 30 (thirty) days from the
Start Date, which shall be the date of issue of the Notice to proceed or such other Start Date
as decided by Authority after signing of contract Agreement or as may be specified in the
Notice to proceed. The Defect Liability Period for the project is three year.
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43.2 On completion of the whole of the works the total Capex amount will be paid to the
contractor and Performance bank guarantee of 10% of Capex amount will be returned to
contractor when the Defects Liability Period has passed certified that all defects notified by
the Authority to the contractor before the end of the period have been corrected.

44, Liquidated Damages:

44.1 The Contractor shall pay liquidated damages to the Authority at the rate of 0.1% of
Contract value per week stated in the Contract Data for each week that the Completion Date
is later than the Intended Completion Date. The total amount of liquidated damages shall not
exceed 10% of the total contract amount upon which the Authority can decide upon
terminating the Contract. The Authority may deductliquidated damages from payments due
to the Contractor. Payment of liquidated damages shall not relieve the Contractor from his /
her / their obligation to complete the works or from any other duties, obligations or
responsibilities which he / she / they may have under the contract.

44.2 If the Intended Completion Date is extended after liquidated damages have been paid,

the Authority shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate.
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45. Mobilization Advance/ Secured Advance on No perishable material

45.1 The Authority shall make Mobilization Advance payment to the Contractor for
mobilization and cash flow support. The Mobilization Advance will be maximum 10% of the
contract value, only against provision by the Contractor of an Unconditional Bank Guarantee
in a form and by a Nationalized or Scheduled commercial Bank acceptable to the Authority
for an amount 110% of Mobilization Advance request made by the contractor.

45.2 The mobilization Advance granted by Authority will be given to the contractor with interest
as per norms .

45.3 The Advance Payment shall not be released until the design is finalized and
establishment of camp at work site including the mobilization of minimum manpower and
all plant & machinery as required at the start of the project is completed.

45.4 The contractor shall ensure that the Bank Guarantee remains enforceable until the
advance payment has been fully repaid and accordingly renew it, from time to time, until the
advance payment has been fully repaid.

45.5 If the terms of guarantee specify its expiry date, and the advance payment has not been
re-paid by the date then 28 days prior to the expiry date, the contractor shall extend the
validity of the guarantee until the advance payment has been fully repaid.

45.6 The advance payment shall be repaid through percentage deductions from the interim
payments as follows: -

a) Deductions shall commence from the 1stinterim payment.

b) Deductions shall be made in proportions of the advance payment until such time as the
advance payment has been repaid: provided that the advance payment shall be completely
repaid prior to the time when 70 percent of the accepted contract amount has been repaid.
If the advance payment has not been repaid prior to the issue of the Taking over Certificate
for the work or prior to termination under Clause 54 of (termination by Authority), the
balance advance is payable by the contractor to the Authority.

45.7 The contractor, on signing an indenture in the form to be specified by the Engineer-in-
charge, shall be entitled to be paid during the progress of the execution of the work up to 75%
of the assessed value of any materials which are in the opinion of the Superintending Engineer
nonperishable, non-fragile and noncombustible and are in accordance with the contract and n
the site in connection therewith and are adequately stored and/or protected against damage by
weather or other causes but which have not at the time of advance been incorporated in the
works. When materials on account of which advance has been made under this sub-clause are
incorporated in the work the amount of such advance shall be recovered/deducted from the
next payment made under any or the clause or clauses of this contract.

46. Performance Security:
The Performance Security shall be provided to the Authority no later than the date specified

in the Letter of Acceptance and shall be issued in an amount and form and by a
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bank Guarantee acceptable to the Authority, and denominated in Indian Rupees. The first
Performance Security shall be valid up to the end of defect liability period and there upon
up to the end of O&M period.

47. Cost of Repairs:

Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at
the Con tractor's cost if the loss or damage arises from the Contractor's acts or omissions
including the situation as stipulated at Cl. 12.

FINISHING THE CONTRACT
48. Completion and Maintenance:
48.1. Defect labiality period for the work will be 3 years after completion.

48.2. When the whole of the work has been completed and has satisfactorily
passed any final test that may be prescribed by the Contract, the contractor may
give a notice to that effect to the Authority accompanied by an undertaking to carry
out any rectification work during the defect liability period (i.e. 36 months from the
actual date of completion of work in all respects), such notice and undertaking shall
be in writing and shall be deemed to be request by the contractor for the Authority
to issue a Certificate of completion in respect of the Works. The Authority shall,
within twenty-one days of the date of delivery of such notice either issue to the
contractor, a certificate of completion stating the date on which, in his opinion,
the works were completed in accordance with the Contract or give
instructions in writing to the contractor specifying all the works which, in the
Authority's opinion, required to be done by the contractor before the issue of
such Certificate. The Authority shall also notify the contractor of any defects in the
works affecting completion that may appear after such instructions and before
completion of the works specified there in. The contractor shall be entitled to
receive such Certificate of the Completion within twenty-one days of completion
to the satisfaction of the Authority of the works so specified and making good of any
defects so notified.

49. Taking Over:

The Authority shall take over the Site and the Works within seven days of the issuing a
certificate of Completion.
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50. Final Account:

The Contractor shall supply to the Authority a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability
Period. The Authority shall issue a Defect Liability Certificate and certify any final payment
that is due to the Contractor within 30 days of receiving the Contractor's account if it is
correct and complete. If it is not, the Authority shall issue within 30

days a schedule that states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted, the Authority shall
decide on the amount payable to the Contractor and issue a payment certificate, within 30
days of receiving the Contractor's revised account.

51. Termination:

51.1. The Authority may terminate the Contract if the other party causes a
fundamental breach of the Contract.

51.2. Fundamental breaches of Contract include, but shall not be limited to the
following:

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Authority;

(b) the Contractor is made bankrupt or goes into liquidation other than for a reconstruction
or amalgamation;

(c) the Authority gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Engineer;

(a) the Contractor does not maintain a security which is required;

(d) the Contractor has delayed the completion of works by the number of days for which the
maximum amount of liquidated damages reaches 10% as defined earlier in liquidated
damages; and

(e) if the Contractor, in the judgment of the Authority has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract.

For the purpose of this paragraph: "corrupt practice” means the offering, giving, receiving
or soliciting of anything of value to influence the action of a public official in the procurement
process or in contract execution. "Fraudulent practice” means a misrepresentation of facts
in order to influence a procurement process or the execution of a contract to the detriment
of the Borrower, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non- competitive levels and to
deprive the Borrower of the benefits of free and open competition."

51.3. When either party to the Contract gives notice of a breach of contract for a

cause other than those listed under Sub Clause 52.2 above, the Authority shall decide

whether the breach is fundamental or not.

51.4. Notwithstanding the above, the Authority may terminate the Contract for

convenience.

51.5. If the Contract is terminated the Contractor shall stop work immediately,

make the Site safe and secure and leave the Site, as soon as reasonably possible.
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52. Payment upon Termination:

52.1. Ifthe-Contractis terminated because of a fundamental breach of Contract by
the Contractor, the Authority shall issue a certificate for the value of the work done
less advance payments received up to the date of the issue of the certificate, less other
recoveries due in terms of the contract, less taxes due to be deducted at source as per
applicable law and less the percentage to apply to the work not completed as
indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the
total amount due to the Authority exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Authority.

52.2. If the Contract is terminated at the Authority's convenience, the Authority
shall issue a certificate for the value of the work done, less advance payments
received up to the date of the certificate, less other recoveries due in terms of the
contract and less taxes due to be deducted at source as per applicable law. No extra
cost will be paid by the Authority for expenditure towards removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works and the
Contractor's costs of protecting and securing the Works.

53. Property:

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be
the property of the Authority, if the Contract is terminated because of a Contractor's default.

54. Release from Performance:

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either the Authority or the Contractor, the Authority shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which commitment was made.

55. Approval of Architectural Plans/Structural Drawing & Design.

56.1 All architectural plans with structural drawings & design shall be approved, being
vetted by government institution authorities within stipulated time & period.
56.2 Compliance with environmental and energy efficiency norms are in the scope of the bidder.

56. Correction of Defects noticed during the Defect Liability Period

57.1 The defect liability period of work in the contract shall be the Contract Data

57.2 The Contractor shall promptly rectify all defects pointed out by the Authority well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

57.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to
the satisfaction of the Authority, within the time specified by the Authority, the
Authority will assess the cost of having the Defect corrected, and the cost of correction
of the Defect shall be recovered from the Performance Security or any amount due or
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that may become due to the contractor and other available securities.

57.4 The contractor shall bear the cost of all spares, repairs etc. during Defect Liability
Period. Not only this, in case if any machinery is irreparable the contractor shall replace
the same during Defect Liability Period at his own cost.

57.51f any manufacturing defects / Poor workmanship are found during the Defect Liability
Period (DLP), then the contractor shall be liable for repair/ replacement of the same at his
own cost.

57. Defect Liability Conditions

The initial period of 3 (Three) year after physical completion of work shall be treated as
Defect Liability Period (DLP). The contractor shall be responsible for all the defects except
usual wear and tear of this project for the period of three years from the date of issue of
Completion certificate

58.1 During this period, Authority, who decides whether they are defects or whether they
are in fact maintenance issues, reports any defects that arise to the contractor, then the
contractor shall make them good within a reasonable time.

58.2 All works shall be carried out as per details and specification of the items and as per
the codal provisions and guidelines and standard practices to the satisfaction of Authority
and finding of any inferior work within defect liability period shall be repaired or
compensated by the contractor on his risk and cost.

58.3 Any compensation or litigation due to fire or chemical hazard and any mishappening
due to inferior implementation of the project or due to negligence on part of the contractor
shall be solely beard by the contractor during the defect liability period.

If any service is found inferior and bidder is not able to rectify or reciprocate to the

instruction of the client, client shall be at full liberty to get the work done from outside

agency and bidder shall be responsible for all costs and client shall curtail the amount from
the contractor’s outstanding dues.

58.4 At the end of the defects liability period, the contractor prepares a schedule of defects,
listing those defects that have not yet been rectified, and agrees with the contractor the date
by which they will be rectified. The contractor must in any event rectify them within a
reasonable time.

58.5 When the contractor considers all the items on the schedule of defects have been
rectified, they issue a certificate of making good defects. This has the effect of releasing the
remainder of any retention and results in the final certificate being issued.

58.6 It is important to note that the defects liability period is not a chance to correct
problems apparent at practical completion; it is a period during which the contractor may be
recalled to rectify defects which appear. If there are defects apparent before practical
completion, then these should be rectified before a certificate of practical completion is
issued
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Special Conditions of Contract
1. LABOUR:

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Authority, deliver a return in detail, in such form and
at such intervals as the Employer may prescribe, showing the staff and the numbers of the
several classes of labour from time to time employed by the Contractor on the Site and such
other information as the Employer may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor shall abide at all times by all existing
labour enactments and rules made there under, regulations, notifications and bye laws of
the State or Central Government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any
labour law in future either by the State or the Central Government or the local authority. The
Contractor shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of the provisions
of any Act or rules made there under, regulations or notifications including amendments. If
the Authority is caused to pay or reimburse, such amounts as may be necessary to cause or
observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor,
Authority shall have the right to deduct any money due to the Contractor including his
amount of Performance security. The Authority shall also have right to recover from the
Contractor any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

The employees of the Contractor in no case shall be treated as the employees of the
Employer at any point of time.

3. PROTECTION OF ENVIRONMENT:

The contractor shall take all reasonable steps to protect the environment on and off the Site
and to avoid damage or nuisance to persons or to property of the public or others resulting
from pollution, noise or other causes arising as a consequence of his methods of operation.
During continuance of the contract, the contractor shall abide at all times by all existing
enactments on environmental protection and rules made there under, regulations,
notifications and bye-laws of the State or Central Government, or local authorities and any
other law, bye-law, regulations that may be passed or notification that may be issued in this
respect in future by the State or Central Government or the local authority.

4. Design Obligation of the Contractor
I.  The Contractor shall carry out, and be responsible for the design of the Works. Design shall
be prepared by the qualified designers (architecture/Structure engineer) who are
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engineers or other professionals who have necessary experience and capability, and same
to be vetted by NIT/IIT/ or Approved Structural engineer+

The Contractor warrants that he, his designers have the experience and capability necessary
for the design. The Contractor undertakes that designer shall be available to attend
discussions with the Authority and Other Consultants at all reasonable times, until the
expiry of Defects Liability Period.

If errors, omissions, ambiguities, inconsistencies, inadequacies or other defects are found in
the Contractor’s design, drawings and other related documents, then the same and the
works shall be corrected at the Contractor’s cost, notwithstanding any consent or approval
given by Authority under the Contract.

5. Power Supply
The contractor shall be arrange power supply for the required work.

6. Water Supply
The contractor shall be arrange water required for the work.

7. Layout of materials stacks
The contractor shall deposit materials for the purpose of the work on such parts only of the
ground as may be approved by the Authority before starting of work. A detailed survey,
clearly indicating position and areas where materials shall be stacked and sheds built is to
be conducted by the contractor at his own cost and only after obtaining necessary approval
of the plan for use of sites by the Authority, the contractor can use the sites accordingly

8.1 SCOPE OF SERVICES
The Scope of work/service to be done/provided by the contractor under this bid will be as

under. The Contractor shall maintain the Prefab shops and allied services (Under their
executed scope of work) for 3 (three) years of Defects Liability Period from the date of
completion of work.

Frequency of Preventive Maintenance
The preventive maintenance shall be carried out according to the preventive maintenance
schedule of the shops. The regular staff may be reinforced with short-term specialists by the
Contractor for special maintenance tasks, after duly informing the Authority of the need and
the schedule.

Repairs
Repairs shall be made as and when needed very promptly on the spot or at the Contractor’s
/ Manufacturer’s workshop. The need for repair on the spot or at the Contractor’s workshop
has to be defined in co-ordination with the Engineer-In-Charge and according to the status
of spare parts availability.

Replacement

Spare parts
The Contractor shall keep a reasonable stock of spare parts so that the down time of
equipment can be kept within the limits specified. The contents of the stock and the reorder
level of the inventory have to be approved by the Authority.

Transportation
All necessary transportation shall be arranged and made by the Contractor at his own
Consumables

Consumables.
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The Contractor has to ensure that there is always there is sufficient stock of consumables
to handle situation of uncertain breakdown.

8.2 GENERAL OBLIGATION

The Contractor shall operate and maintain the plant under this contract for the period

of one year as specified in this contract.

The Contractor will submit a detailed operation and maintenance plan for approval of
Authority. All operation and maintenance activities shall be carried out strictly in accordance
with the approved plan.

The services shall include but not be limited to the following items:

a) Training for the O&M staff designated by Employer’s requirement.

b) Generation and maintenance of periodic reports

8.2.1 Reporting

The Contractor shall prepare consolidated daily reports on Terrace area operation and
maintenance and submit to the Authority. The daily reports are to be submitted within first
working hour of the next day. The monthly reports shall be submitted on the first week of the
next month and within working hours with monthly record data. Overall reporting formats
shall be approved by Authority and may have to be modified from time to time as required and
approved by Authority. Contractor may have to prepare and submit additional reports on
particular matters and incidents as and when required by the Authority for each significant
occurrence.

8.3 MAINTENANCE

8.3.1 Maintenance of Installed Part of prefab Shops.

The Contractor shall ensure the continuity of the prefab shops and in case of the breakdown or
the deterioration in performance of any equipment at the shops under normal operating
conditions of any items of the equipment and component parts thereof shall be done.

8.4 Training

The Contractor shall be responsible for instruction and training of all his personnel in all
aspects of maintenance till the end of the operation and maintenance period. The Contractor
shall also be responsible for training personnel designated by the Employer who will operate
the Plant at the expiry of the contract. The Contractor will make available for this purpose
competent staff and as well as propose schedule information that may be necessary for effective
execution of the training programs.

8.5 Operation and Maintenance records
The details of complete records shall be prepared and submitted by the 0&M Contractor to the
Authority for approval prior to completion.

8.6 Penalties Due to shortfall in Maintenance Facilities The contractor shall be subject to

the following penalties for failure to carry out its operations as indicated below during
Defects Liability Period under Normal Operating Conditions.
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Sl. Basis of Penalty Benchmark Penalty Value for
No. each Parameter
specified in the bid
Document
1 | Inadequate Maintenance of For each case Rs.1,000/- per case
Prefab shops and allied detected detected
services
2. Noncompliance Up to 2 occurrences / No penalty
to Occupational Month
Safety, Health & >2&upto5 Rs.1,000/- per
Environment guidelines, Occurrences/Month Occurrence
Non-Compliance to State & >5 & up to 10 Rs. 2,500/- per
Central Statutes Occurrences/Month Occurrence

9 GENERAL INSTRUCTIONS
The following general instructions are not exclusive and the same are issued for general

guidance of the bidder and shall in no way constitute any promise or Covenant on part of Patna
Smart City Limited but shall be binding obligations for all intents and purposes,the same are
included in the Bid

9.1 PLANNING, DESIGNING AND EXECUTION OF THE WORKS

9.1.1 DESIGN OF WORKS
The Contractor shall carry out, and be responsible for the design of the Works, including any

site surveys, subsoil investigations as required, materials testing, and all other things necessary
for proper planning and design. Within 03 days from Award of work, the Contractor shall start
submitting drawings, construction documents, etc., for review and approval by the Authority’s
Representative. The Contractor will be fully responsible for ensuring that its designs, drawings,
and construction documents satisfy all requirements for constructing Works that are complete
and fully functional in all respects.

The Contractor shall prepare, and keep up-to-date, a complete set of "as-built" records of the
execution of the Works, showing the exact as-built locations, sizes and details of the work as
executed. These records shall be kept at the Site and two sets of such records shall be submitted
to Authority. In addition, the Contractor shall supply to the Authority as-built drawings of the
Works, showing all Works as executed.

PSCL will provide the following Conceptual Drawings & these drawings are enclosed in
SECTION-A of Volume -2 of the RFP which has to be read in conjunction of this RFP :-

1) Location Plan of Construction of Prefab Shops of Different Sizes For River front Development Project at
Gangapath Under Patna Smart City Mission

2) Conceptual Plan of Project
3) Landscape Plan

4) Planting Plan

5) Lighting Plan

6) Existing Site Pictures
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TECHNICAL SPECIFICATIONS

PREAMBLE TO TECHNICAL SPECIFICATIONS

1. General

The following Specifications are part of the requirements for the work related to the
Permanent and Temporary Works, which are to be provided by the Contractor according to
the stipulations of the Contract. Hence, the instructions given herein form an integral part
of, and are applicable to, all technical and Contract Documents issued for the Works.
Addenda to these Specifications may be issued as required during bidding and construction
phases.

It should be noted that these Technical Specifications are pertaining to the Civil/PEB works
envisaged as of now and may need addition in due course of time based on the proposed
detailed design / drawings by the Contractor and approved by the Authority. The addition
in the specifications for items not envisaged now but required subsequently will be as
proposed by the Contractor and approved by the Authority.

However the Authority’s decision in all such matters will be final and binding. Addition of
any item not provided for in the Technical specification will in no way whatsoever attract
any time extension or extra cost by the Contractor. Approval of Authority of any proposal of
the Contractor will in no way absolve the Contractor’s sole and exclusive responsibility for
safe, efficient, cost-effective and timely completion of all the Civil works of this contract.

These Specifications shall be read in conjunction with the Conditions of Contract, the Project
profile, Owners requirement and Instructions to Bidders/Bidding procedure. The Tender
drawings are indicative for the guidance of the bidders who will make their own assessment
about the quantum of works as per vetted structural design and approved architectural plan.

Itis the intent of these Specifications, together with other relevant documents issued as part
of the Tender and Contract Documents or to follow later on, to provide the Contractor with
complete and detailed information and subsequent instructions necessary to enable him to
submit a well-planned Tender, to carry out the design, where and when required, and to
execute properly the work prescribed.

It is the intent of these Specifications to establish acceptable standards of quality. Minor
deviations in details due to manufacturer's standard shop process will be considered for
acceptance provided that, in the opinion of the Authority, the proposed substitutions are
equal in quality to those specified. All deviations shall be called out in writing, and shall be
specifically indicated on the shop drawings.

All work shall be executed according to the approved Construction Drawings proposed by
the Contractor and requirements released for construction, in a professional and diligent
manner, and all supplies and work shall comply with the quality requirements defined in the
relevant Sections of these Specifications and other Contract Documents. The Contractor
shall endeavour. to provide all such necessary efforts in order to comply with the intent of
these Specifications to the satisfaction of the Authority.
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2. Submittals

The detailed design / drawing / investigation etc. related to various works will be done by
the Contractor and the same will be submitted to Authority for his approval. Any approval
of the Authority will not relieve the contractor of his sole and exclusive responsibility for the
correctness and completeness and consequent safety of any structure during and after the
construction.

The Contractor shall provide the Authority with all submittals as requested for in these
Specifications and other Contract Documents. The extent and details of any submittal shall
be decided by the Authority, whose decision in this matter shall be final and binding.

At any time the Authority may call either for additional information, completion of the
submittals or request the Contractor not to submit some of them.

The Contractor shall submit these documents to the Authority so that, even if not specifically
expressed, reasonable time will be given to the Authority to comment or approve the
submittals

3. Standards and Codes

The Contractor shall follow the Indian Codes and specifications for his work.

All standards and codes employed or referred to shall be the latest current issue in effect at
the date 28 days prior to the Tender submission date.

In case of discrepancies between these Specifications and national or international
standards and codes, these Specifications being only indicative in nature shall not govern,
unless otherwise established by the Authority in each particular case.

SPECIFICATIONS AND STANDARDS
1. Specifications and Standards

(i) National Building Code 2016

(ii) CPWD Specifications 2009 vol. I & IL.
(iii)  RelevantIS Codes

(iv) SP 35 - Plumbing Standard

(v) WHO standard for water quality

(vi) TERI GRIHA

2. Applicable Codes and Standards

(vii) IS 383 Coarse and fine aggregates from natural sources for concrete

(viii) IS 456 Code of practice for plain and reinforced concrete

(ix) IS 516 Methods of testing for strength of concrete

x) IS 1199 Methods of sampling and analysis of concrete

(xi) IS 1838 Performed fillers for expansion joints in concrete non-extruding and
resilient type

(xii) IS 1946 Code of practice for use of fixing devices in walls, ceiling and floors of
solid Construction

(xiii) IS 2389 Methods of testing of aggregate for concrete’s

(xiv) IS 2505 Concrete vibrators, immersion type

(xv) IS 2645 Integral cement water proofing compounds

(xvi) IS 3414 Code of practice for design and installation of joints in buildings
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(xvii) IS 3558 Code of practice for use for immersion vibrators for consolidating
concrete

(xviii) IS 4082 Recommendation on stacking and storage of construction materials at

(xix) IS 7861 Code of practice for extreme weather concretizing

(xx) 1S 7861 Recommended practice for hot weather (partI) concretizing

(xxi) IS8112 Ordinary Portland Cement grade 43

(xxii) 1S 12269 Ordinary Portland Cement grade 53

(xxiii) IS 432-1 This code specifies the requirements for mild steel and medium tensile steel bars
and hard-drawn steel wire for concrete reinforcement.

(xxiv) IS 432-2 Requirements for mild steel and medium tensile steel bars and hard-drawn steel
wire for concrete reinforcement.

(xxv) IS 280 requirements for mild steel wire for general engineering purposes.

(xxvi) 1S800

3. Civil Works specifications:

The materials have been selected strategically with considerations of climate, design

requirement and aesthetical value of Patna and surrounding region. The following table will

explain the different types of materials used in the proposal. The specifications and

approved make shall be as per Bihar SOR 2022.

The list of approved makes/agency of materials will be as per Bihar SOR 2022

The agency will use the mild steel items of Tata, SAIL and Jindal.

Other items brand and make shall be as per approval of competent authority of PSCL

Agency will ensure plumbing connection and disposal to nearest drain through IC chamber with suitable
PVC pipe network.

4. Details of Electrical items with specifications:

The scheme covers the complete Electrification of the proposed development. All Electrical
work shall be done as per code of practice for Electrical installations and meeting the
requirements of Indian Electricity Rules/Act, applicable 1.S.Codes /Rules and relevant I.S.
Specifications as below.

a) Indian Electricity act

b) Indian Electricity Rules

c) IS:732 Code of practice for Electrical Wiring Installations

d) [S:4648 Guide for Electrical Layout in residential building

e) CPWD Specifications for Internal Electrical Installation Works
f) Special requirements of Bihar State Electricity board

Notwithstanding anything to the contrary contained above, the following Specifications and
Standards shall apply to the Project, and for purposes of this Agreement, the aforesaid
Specifications and Standards shall be deemed to be amended to the extent set forth below:
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List of Technical Specifications
(A) 20ftx 10ft

Name of the work:- Construction of Modern design Prefab Shops at Ganga Path, Patna

- UNI Len | Wid | Hei | Kg/
Description(20x10)Feet T NO gth th ght | Mir Qty
Steel work in built up tubular
(round, square or rectangular
hollow tubes etc.) trusses etc.,
1016 including cutting, hoisting, fixing in
'2 " | position and applying a priming
coat of approved steel primer,
including welding and bolted with
special shaped washers etc.
complete
COLUMN
6.0 | 2.
COLUMN ISMC100 Ke | 0 | oo 340 ] 9.56 390.05
Horizontal Section AT
Bottom+Sill Lvl + lintel Lvl
20 | 1 11.7
SHS-100X100X4.0 Kg 0 00 6.00 4 140.88
20 | 1L 11.7
Kg 0 00 3.00 4 70.44
Floor Framing
Bottom Floor Framing Lvl 20 | 1.
ISMC100 Kg 0 00 6.00 9.56 114.72
2.0 | 2
Kg 0 00 3.00 9.56 114.72
3.0 | L
Angle Section 50x50x8mm Kg 0 00 6.00 578 104.04
12. | 1.
75 mm Patti Kg 00 | 00 2.00 6.00 144.00
Framing For Counter
K 80 | 2 1.20 | 4.69 90.05
Column 50x50x3.2mm 51 0 |00 ' ' '
8.0 | 2.
Top Kg 0 00 6.00 4.69 450.24
8.0 | 2
Kg 0 00 3.00 4.69 225.12
20. | 2.
Support At Top Kg 00 | 00 0.60 4.69 112.56
Roof Top Framing
Bottom Floor Framing Lvl 20 | 1.
ISMC100 Kg 0 00 6.00 9.56 114.72
2.0 | 2
Kg 0 00 3.00 9.56 114.72
30 | L
Angle Section 50x50x8mm Ke 0 00 6.00 >78 104.04
12. | 1.
75 mm Patti Kg 00 | 00 2.00 6.00 144.00
6.0 | 1.
Column Base Plate 300x200x8mm Kg 0 00 3.77 22.61
6.0 | 2.
Column Top Plate 200x200x10mm Kg 0 00 3.14 37.68
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Roof Top Ms Sheet 6x3x3.2mm

Kg

1.0
0

1.
00

6.00

3.00

25.1
2

452.16

Floor Ms Sheet 3.2mm

Kg

1.0
0

1.
00

6.00

3.00

25.1
2

452.16

3398.91

11.56

Providing and laying Polished
Granite stone flooring in required
design and patterns, in linear as
well as curvilinear portions of the
building all complete asper the
architectural drawings with 18
mm thick stone slab over 20 mm
(average)thick base of cement
mortar 1:4 (1 cement: 4 coarse
sand) laid and jointed with cement
slurry and pointing with white
cement slurry admixed with
pigment of matching shade
includingrubbing, curing and
polishing etc. all complete as
specified and as directed by the
Engineer-in-Charge.

Sgm

1.0

7.00

0.45

3.15

11.56.

Polished Granite stone slab jet
Black, Cherry Red, Elite
Brown, Cat Eye or equivalent.

26A.7

Providing, fabricating and
supplying and fixing panels of
aluminium composite panel
cladding in pan shape in metalic
colour of approved shades made
out of 4mm thick aluminium
composite panel material
consisting of 3mm thick FR grade
mineral core sandwiched between
two Aluminium sheets (each
0.5mm thick). The aluminium
composite panel cladding sheet
shall be coil coated, with Kynar
500 based PVDF / Lumiflon based
fluoropolymer resin coating of
approved colour and shade on face
# 1 and polymer (Service) coating
on face # 2 as specified using
stainless steel screws, nuts, bolts,
washers, cleats, weather silicone
sealant, backer rods etc.

Front Side

Sqm

1.0

6.00

1.50

9.00

Left & Right Side

Sqm

1.0

3.60

1.50

5.40

Back Side

Sqm

1.0

6.00

1.50

9.00

counter top

Sqm

1.0

7.00

0.45

3.15

Outer Panelling Top Side

Front Side

Sgm

1.0

6.00

1.65

9.90

Left & Right Side

Sgm

1.0

3.60

1.65

5.94

Back Side

Sqm

1.0

6.00

1.65

9.90
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1.0
counter top Sqm | g 7.00 0.45 3.15
C Inner Panelling bottom Side
1.0
Front Side Sqm | 5.60 1.20 6.72
2.0
Left & Right Side Sqm | 3.20 1.20 7.68
1.0
Back Side Sqm | g 5.60 1.20 6.72
D Outer Panelling Top Side
1.0
Front Side Sqm | 5.60 0.80 448
2.0
Left & Right Side Sqm | 3.20 0.80 5.12
1.0
Back Side Sqm | 4 5.60 0.80 448
1.0 22.8
Counter top Sqm | 0 0.60 13.68
E Panelling
6.0 | 4.
COLUMN Sqm | "o | oo | 0-20 140 6.72
2.0 | 2
Main Runner Sqm o | 00 0.60 6.00 14.40
20 | 2
Sqm o | 00 0.60 3.00 7.20
Sqm 132.64
Providing and fixing in position
collapsible steel shutters with
vertical channes 20x10x2 mm and
braced with flat iron diagonals
20x5 mm size with top and bottom 60 | 1

10.30 | rail of T-tron 40x40x6 mm with 40 | Sgm ~ | 3.00 1.50 27.00
mm dia steel pulleys complete with
bots.nuts locking arrangement
stoppers handies including
applying a priming coat of
approved steel primer.

Providing and placing on terrace
(atall floor levels) polyethylene
water storage tank, ISI: 12701
marked, with cover and suitable
18.48 | locking arrangement and making Ltr 300.00
necessary holes for inlet, outlet
and overflow pipes but without
fittings and the base support for
tank

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot &
cold water supply including all
CPVC plain & brass threaded
fittings This includes jointing of
pipes & fittings with one step CPVC
solvent cement trenching ,refilling

18.9.3
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& testing of joints complete as per
direction of Engineer in Charge.

25 mm dia nominal bore MT 10.00

Concealed work, including
18.80 | cutting chases and making good
the walls etc.

18.8.1 | 15 mm nominal outer dia Pipes Mtr. 10.00

18.8.2 | 20 mm nominal outer dia Pipes Mtr. 5.00

17.10 Stainless steel kitchen sink - E
2' 3 " | without drain board 470x420 mm sc 1.00
) bowl depth 178 mm

Providing and fixing C.P. brass long
body bib cock of approved Fac
quality conforming to IS standards 1.00
and weighing not less than 15 mm
nominal bore

18.51.

Providing and fixing on wall face
unplasticised-PVC(working
pressure 4 kgf per sqcm) rain
water pipes conforming to IS :
4985 including jointing with seal
ring conforming to IS: 5382
leaving 10mm gap for thermal
expansion.

12.78

12.78. | 75mm diameter Mtr. 8.00

12.78. | 110 mm diameter Mtr. 12.00

Providing and fixing 12 mm thick
frameless toughened glass door
shutter of approved brand and
manufacture, including providing
and fixing top & bottom pivot &
spring type fixing arrangement
and making necessary holes etc.
for fixing required door fittings,
all complete as per direction of
Engineer-in-charge (Door handle,
lock and stopper etc.to be paid
separately).

21.18

Left And Right Side Sft 1.0 | 2. 3.00 1.20 7.20

Sft 1o 1. 6.00 1.20 7.20

14.40
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Providing, fabricating, and fixing in
position heavy-duty shelving units
made of MS (Mild Steel) hollow
pipes. The framework shall be
constructed using [450mm,] MS
square/round pipes of minimum
thickness 2mm, including cutting,
12.00 | welding, and grinding of jointstoa | . 1.00
smooth finish. The iron structure job 0
shall be treated with a coat of anti-
corrosive red oxide primer and
finished with two coats of
synthetic enamel paint.Size Of the
steel Dimension:-LxWxH-
4800x450x900

Wiring for light point /fan point
/ exhaust fan point / call bel point
with 1.5 sqmm FR PVC
insulated copper conductor single
1.3 core cable in surface / recessed
medium class PVC conduit, with
modular type switch, phenolic
laminated sheet, suitable size M.S.
/ PVC. box etc as required

Group B
133 | “roUP Nos %)%' 26.00

Wiring for light/ power plug with
2x4 sq.mm FR PVC insulated
copper conductor single core
cable in surface/ recessed Met | 15
1.5 medium class PVC conduit along ' 15.00
with 1 No 4 sq. mm FR PVC er 00
insulated copper conductor single
core cable for loop earthing as
required.

Wiring for circuit / submain
wiring alongwith earth wire with
the following sizes of FR PVC
1.7 insulated copper conductor,
single core cable in surface /
recessed medium class PVC
conduit as required.

2x2.5sqmm+1x2.5sq. mm Met | 15.

L7.2 1 carth wire er | 00

15.00

2 x4 sqmm + 1 x4 sq.mm earth Met | 15.

17.3 wire. er 00

15.00

Supplying and fixing suitable size
GI box with modular plate and
cover in front on surface or in
recess including providing 20
1.32 | andfixing 6 pin5/6 & Nos i 2.00
15/16 amps modular socket outlet
and 15/16 amps modular socket
oulet and 15/16 amps modular
switch connecvtion etc as required

Supplying and fixing modular type
switch/ socket on he existing
1.24 | switch box / cover including
connections etc.as

required

5/6 itch,
124.1 | >/6amps swite Eac | 18. 18.00
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1244 3 pin, 5/6 amps socket outlet. E}gl\c 8(_)0 8.00
Supplying and fixing following
size/ modules, GI box along with

1.27 | modular base and cover plate
for modular switches in recess etc
as required

1276 12 Module (200mmX150mm) E}e:c 2(.)0 200
Supplying and fixing fixing 3/2
pin, 5 amp ceiling rose on the Eac | 5.0

1.33 | existing junction box/ wooden h 0 5.00
block including connection etc
as required.
Supplying and fixing batten / Eac | 5.0

1.34 | angle holder including 5.00
connection etc as required.

Supplying and fixing following
rating,240/415 volts "C" curve,
miniature circuit breaker suitable
2.12 | forloads of single pole in the
existing MCB DB complete
with connection, and
commissioning etc. as required.

40A to 63A, Single nole anti Eac | 5.0

2125 neutral h 0

5.00

6/32 Single pole Eac | 5.0

2121 5.00

Supplying and fixing following
way,single pole & neutral, sheet
steel, MCB distribution
board,240 volts, on surface
recess, complete with tinned

2.8 | copper bus bar, neutral bus bar,
earth bar, din bar,
interconnections, powder
painted, including earthing etc as
required. (But without
MCB/RCCB/Isolator)

2 + 4 way, single door, Eac | 2.0

2.8.2 2.00

Decorative light Providing and
fixing White LED downlights (Cool
White) with aluminum housing Eac | 10.
and high power factor driver. h 00
Includes wiring and mounting in
ceiling.

13.00 10.00

Profile Lights: Providing and
installing Aluminum Profile
Channels with opal diffusers, high- 1.0 49.0
14.00 | density LED strips, and Feet ; ' 49.00
appropriate 12V/24V power
supply. Includes all end caps and
connectors.

Supply, Installation, Testing &
Commissioning of ISI  marked
(1S:15683) Portable fire extinguisher,
of 4.5 kg capacity Carbon-dioxide
type flat base including valve,
discharge hose of not less than 10
mm dia 1m long & complete in all
respects including initial fill with CO2

15.00
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gas confirming to IS: 307-1966 filled

to a filling ratio of not more than
0.6670f not more than 0.667and wall
suspension bracket.

Capacity 4.5kg. I.S.l. Marked. Eac

2.00
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(B) 16ft x 10ft
ame o e work:- Construction o odern design Prefa opsa danga ratn, ratna
N fth k:- C truct f Mod design Prefab Shops at Ganga Path, Pat
Kg/M
Description UNI NO Lengt | Widt | Heig | tror Qt
(16x10) Feet T h h ht | Densi y
ty
Steel work in built up tubular (round,
square or rectangular hollow tubes
etc.) trusses etc, including cutting,
hoisting, fixing in position and applying
10.16.2 L
a priming coat of approved steel
primer, including welding and bolted
with special shaped washers etc.
complete
2.0
COLUMN ISMC100 Kg 6.00 0 3.40 9.56 390.05
Horizontal Section AT Bottom+Sill Lvl +
lintel Lvl
1.0
SHS-100X100X4.0 Kg 2.00 0 4.80 11.74 | 112.70
Kg | 2.00 1(')0 3.00 1174 | 70.44
Floor Framing
1.0
Bottom Floor Framing Lvl ISMC100 Kg | 2.00 0 4.80 9-56 IL78
Kg 2.00 2(')0 3.00 9.56 114.72
K 3.00 10 4.80 5.78 83.23
Angle Section 50x50x8mm 5 ' 0 ) ' '
12.0 | 1.0
75 mm Patti Kg 0 0 2.00 6.00 144.00
Framing For Counter
2.0
Column 50x50x3.2mm Kg 8.00 0 1.20 4.69 90.05
2.0
Top Kg 8.00 0 4.80 4.69 360.19
Kg 8.00 2(')0 3.00 4.69 225.12
20.0 | 2.0
Support At Top Kg 0 0 0.60 4.69 112.56
Roof Top Framing
1.0
Bottom Floor Framing Lvl ISMC100 Kg 2.00 0 4.80 9-56 9178
Kg 2.00 2(')0 3.00 9.56 114.72
K 3.00 10 4.80 5.78 83.23
Angle Section 50x50x8mm 5 ' 0 ) ' '
12.0 | 1.0
75 mm Patti Kg 0 0 2.00 6.00 144.00
1.0
Column Base Plate 300x200x8mm Kg 6.00 0 3.77 22.61
2.0
Column Top Plate 200x200x10mm Ke 6.00 0 3.14 37.68
1.0
Roof Top Ms Sheet 6x3x3.2mm Kg 1.00 0 4.80 3.00 25.12 | 361.73
1.0
Floor Ms Sheet 3.2mm Kg 1.00 0 4.80 3.00 25.12 | 361.73
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3012.
32

Providing and laying Polished Granite
stone flooring in required design and
patterns, in linear as well as curvilinear
portions of the building all complete
asper the architectural drawings with
18 mm thick stone slab over 20 mm
(average)thick base of cement mortar
11.56 | 1:4 (1 cement: 4 coarse sand) laid and
jointed with cement slurry and
pointing with white cement slurry
admixed with pigment of matching
shade including rubbing , curing and
polishing etc. all complete as specified
and as directed by the Engineer-in-
Charge.

Sgm

1.00

8.00

0.45

3.60

Polished Granite stone slab jet Black,
11.56.1 | Cherry Red, Elite
Brown, Cat Eye or equivalent.

Providing, fabricating and supplying
and fixing panels of aluminium
composite panel cladding in pan shape
in metalic colour of approved shades
made out of 4mm thick aluminium
composite panel material consisting of
3mm thick FR grade mineral core
sandwiched between two Aluminium
sheets (each 0.5mm thick). The
26A.7 | aluminium composite panel cladding
sheet shall be coil coated, with Kynar
500 based PVDF / Lumiflon based
fluoropolymer resin coating of
approved colour and shade on face # 1
and polymer (Service) coating on face
# 2 as specified using stainless steel
screws, nuts, bolts, washers, cleats,
weather silicone sealant, backer rods
etc.

A Front Side

Sqm

1.00

4.00

1.50

6.00

Left & Right Side

1.00

3.60

1.50

5.40

Back Side

Sqm

1.00

4.00

1.50

6.00

counter top

Sqm

1.00

8.00

0.45

3.60

B Outer Panelling Top Side

Front Side

Sqm

1.00

4.00

1.65

6.60

Left & Right Side

Sqm

1.00

3.60

1.65

5.94

Back Side

Sqm

1.00

4.00

1.65

6.60

counter top

Sqm

1.00

8.00

0.45

3.60

C Inner Panelling bottom Side

Front Side

Sqm

1.00

4.40

1.20

5.28

Left & Right Side

Sqm

2.00

3.20

1.20

7.68

Back Side

Sqm

1.00

4.40

1.20

5.28
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QOuter Panelling Top Side

Front Side

Sqm

1.00

4.40

0.80

3.52

Left & Right Side

Sgm

2.00

3.20

0.80

5.12

Back Side

Sqm

1.00

4.40

0.80

3.52

Counter top

Sgm

1.00

12.00

0.60

7.20

Panelling

COLUMN

Sqm

6.00

4.0

0.20

1.40

6.72

Main Runner

Sqm

2.00

2.0

0.60

4.80

11.52

Sgm

2.00

2.0

0.60

3.00

7.20

Sqm

106.7

10.30

Providing and fixing in position
collapsible steel shutters with vertical
channes 20x10x2 mm and braced with
flat iron diagonals 20x5 mm size with
top and bottom rail of T-tron 40x40x6
mm with 40 mm dia steel pulleys
complete with bots.nuts locking
arrangement stoppers handies
including applying a priming coat of
approved steel primer.

Sqm

6.00

1.0

3.00

1.50

27.00

18.48

Providing and placing on terrace (at all
floor levels) polyethylene water
storage tank, ISI : 12701 marked, with
cover and suitable locking
arrangement and making necessary
holes for inlet, outlet and overflow
pipes but without fittings and the base
support for tank

Ltr

300.0

18.9.3

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot & cold
water supply including all CPVC plain &
brass threaded fittings This includes
jointing of pipes & fittings with one
step CPVC solvent cement ,trenching
,;refilling & testing of joints complete as
per direction of Engineer in Charge.

25 mm dia nominal bore

MTR

10.00

18.80

Concealed work, including cutting
chases and making good the walls etc.

18.8.1

15 mm nominal outer dia Pipes

Mtr.

10.00

18.8.2

20 mm nominal outer dia Pipes

Mtr.

5.00

17.10.2

Stainless steel kitchen sink - without
drain board 470x420 mm bowl depth
178 mm

Each

1.00
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Providing and fixing C.P. brass long
body bib cock of approved
quality conforming to IS standards and
weighing not less than 15 mm nominal
bore

Each

1.00

12.78

Providing and fixing on wall face
unplasticised-PVC(working pressure 4
kgf per sqcm) rain water pipes
conforming to IS : 4985 including
jointing with seal ring conforming to IS:
5382 leaving 10mm gap for thermal
expansion.

12.78.1

75mm diameter

Mtr.

8.00

12.78.2

110 mm diameter

Mtr.

12.00

21.18

Providing and fixing 12 mm thick
frameless toughened glass door
shutter of approved brand and
manufacture, including providing and
fixing top & bottom pivot & spring type
fixing arrangement and making
necessary holes etc. for fixing required
door fittings,all complete as per
direction of Engineer-in-charge (Door
handle,lock and stopper etc.to be paid
separately).

Left And Right Side

Sft

1.00

2.0

3.00

1.20

7.20

Sft

1.00

1.0

4.80

1.20

5.76

12.96

12.00

Providing, fabricating, and fixing in
position heavy-duty shelving units
made of MS (Mild Steel) hollow pipes.
The framework shall be constructed
using [450mm,] MS square/round
pipes of minimum thickness 2mm,
including cutting, welding, and
grinding of joints to a smooth finish.
The iron structure shall be treated with
a coat of anti-corrosive red oxide
primer and finished with two coats of
synthetic enamel paint. Size Of the steel
Dimension:-

LxWxH-4800x450x900

job

1.00

1.00

1.3

Wiring for light point /fan point /
exhaust fan point / call bel point with
1.5 sqgmm FR PVC insulated copper
conductor single core cable in surface
/ recessed medium class PVC conduit,
with modular type switch, phenolic
laminated sheet, suitable size M.S. /
PVC. box etc as required
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Nos | 26.0
1.3.3 Group B 0 26.00

Wiring for light/ power plug with 2x4
sgmm FR PVC insulated copper
conductor single core cable in
surface/ recessed medium class PVC | Met | 15.0
conduit along with 1 No 4 sq. mm FR | er 0
PVC insulated copper conductor single
core cable for loop earthing as
required.

1.5 15.00

Wiring for circuit / submain wiring
alongwith earth wire with the
following sizes of FR PVC insulated
copper conductor, single core cable in
surface / recessed medium class PVC
conduit as required.

1.7

2 x 2.5 sqgmm + 1 x 2.5 sq. mm earth | Met | 15.0

1.7.2 wire er 0

15.00

Met | 15.0
1.7.3 2 x4 sqmm + 1 x 4 sq.mm earth wire. er 0 15.00

Supplying and fixing suitable size GI
box with modular plate and cover in
front on surface or in recess including
providing andfixing 6 pin5/6 &
15/16 amps modular socket outlet and
15/16 amps modular socket oulet and
15/16 amps  modular  switch
connecvtion etc as required

1.32 Nos | 2.00 2.00

Supplying and fixing modular type
switch/ socket on he existing switch
1.24 | box / cover including connections
etc.as

required

18.0
1.24.1 5 /6 amps switch. Each 0 18.00

1.24.4 | 3 pin, 5/6 amps socket outlet. Each | 8.00 8.00

Supplying and fixing following size/
modules, GI box along with modular
base and cover plate for modular
switches in recess etc as required

1.27

1.27.6 | 12 Module (200mmX150mm) Each | 2.00 2.00

Supplying and fixing fixing 3/2 pin, 5
amp ceiling rose on the existing
junction box/ wooden block including
connection etc as required.

1.33 Each | 5.00 5.00

Supplying and fixing batten /
1.34 | angle holder including connection etc | Each | 5.00 5.00
as required.

Supplying  and fixing following
rating,240/415 volts "C" curve,
miniature circuit breaker suitable for
2.12 | loads of single pole in the existing
MCB DB complete with
connection, and commissioning etc.
as required.

2.12.5 | 40A to 634, Single nole anti neutral Each | 5.00 5.00

2.12.1 | 6/32 Single pole Each | 5.00 5.00
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Supplying and fixing following
way,single pole & neutral, sheet steel,
MCB distribution board,240 volts, on
surface recess, complete with tinned
2.8 copper bus bar, neutral bus bar,
earth bar, din bar, interconnections,
powder painted, including earthing
etc as required. (But without
MCB/RCCB/Isolator)

2.8.2 2 + 4 way, single door, Each | 2.00 2.00

LED Lights: Providing and fixing White
LED downlights (Cool White) with 10.0
13.00 | aluminum housing and high power | Each ' 10.00
factor driver. Includes wiring and
mounting in ceiling.

Profile Lights: Providing and installing
Aluminum Profile Channels with opal
14.00 | diffusers, high-density LED strips, and | Feet | 1.00 47.00 47.00
appropriate 12V/24V power supply.
Includes all end caps and connectors.

Supply, Installation, Testing & Commissioning
of ISI marked (1S:15683) Portable fire
extinguisher, of 4.5 kg capacity Carbon-
dioxide type flat base including valve,
discharge hose of not less than 10 mm dia 1m
long & complete in all respects including
initial fill with CO2 gas confirming to IS: 307-
1966 filled to a filling ratio of not more than
0.667o0f not more than 0.667and wall
suspension bracket.

15.00

Capacity 4.5kg. I.S.I. Marked. Each 2.00
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[REVISION:~00

1
2. READ THS DAG. N CONJUNCTON WITH ARCHITECTURAL DRAWNGS
3 AL SIEEL SHALL B WELDABLE QUALITY STEEL CONFORMING TO 1S:2062
4. ALL WELDS SHALL BE 6mm. THK UNLESS OTHERWSE NOTED.
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The detailed Technical Specification of works to be carried out is given in RFP Volume-2 as

SECTION-B.

VOL-I: INSTRUCTION TO BIDDERS
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Construction of Modern Design Prefab Shop at J.P Ganga Path, Patna

SCOPE OF WORK

1. Broad Scope of Work

The broad scope of work for Construction of Modern Design Prefab Shop at J.P Ganga Path, Patna. with a
Defect Liability Period of three Year. Implementation shall include execution of all Civil/PEB, Architectural,
structural design (including), Electrical works and Plumbing (MEP) & Branding works as per the Quotations
received & Schedule of Rates (S.0.R), Specifications, Engineering Standards & all relevant codal provisions
and construction Drawings.

Contractor shall have to do all the relevant survey viz, topographical, infrastructural survey etc. Contractor
shall do all the design development and working drawings and take the approvals of the same from
Authority.

Contractor shall have to take all the necessary approvals, if any, from respective Departments.

Contractor shall do all necessary co-ordination activities with Authority and different departments involved
for seamless implementation of the said works.

2. AREA OF WORKS

Construction of Prefab Shops of Different Sizes For the Riverfront Development Project at
Gangapath Under Patna Smart City Mission which shall Specifically include the following areas: -

a) Dismantling of required areas and debris removal.
b) S/F/F of shops at suitable locations.

Scope of work includes applying the design principles, Objective and expected outcomes illustrated in
drawings. The Implementing Agency shall review the design and details for betterments or
improvements if any which may be incorporated to better achieve the Employer’s goals and objectives.
These betterments, if any, shall be submitted by the Implementing Agency to the Employer for review
and for the approval before the commencement of on ground working stage.

Key tasks/deliverables by the Implementing Agency/contractor/developer will include:

e The light framed Pre-engineered structure.

e Provision of plumbing and Drainage connection with suitable size of pipe to the nearest
drain.

e Electrical connection with suitable wiring to the nearest point.

e The Implementing Agency should submit a complete timeline for scope of work to be
carried out.

e The Employer will supervise and monitor the progress and Implementing Agency shall
provide necessary coordination.

e Preparation and submission of the details of the man power deployment for the project.

e Implementing agency should ensure that there is least disturbance to the area and also
ensure safety while working.

e The Implementing Agency shall prepare GFC for the following works in accordance with the

concept design developed by Employer/consultant.

i.  Proposed Pre-engineered structures.

ii. General Arrangement Plans including Materials.

iii. Levels and Grading Layouts; Material /Lighting/ Hardscape Details; Lighting layout &
details.

iv. Final Setting-Out Plan for hardscape, soft-scape, lighting and plumbing.

v.  All necessary coordinated services drawings
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The Implementing Agency must be aware of general and specific site conditions, topography and any
existing landscape prior to commencement of any landscape works on site.

3. Details of Electrical items with specifications

The scheme covers the complete Electrification of the proposed development. All Electrical work shall be
done as per code of practice for Electrical installations and meeting the requirements of Indian Electricity
Rules/Act, applicable 1.S.Codes/Rules and relevant LS. Specifications as below.

a) Indian Electricity act

b) Indian Electricity Rules

c) IS:732 Code of practice for Electrical Wiring Installations

d) 1S:4648 Guide for Electrical Layout in residential building

e) CPWD Specifications for Internal Electrical Installation Works

f) Special requirements of Bihar State Electricity board.

Outdoor Lighting:
A good Lighting scheme can clarify the layout of outdoor spaces by emphasizing walkways, focal points,

gathering places and open spaces. Ample lighting also boosts safety.

Modern lighting technology and fixtures will be used by maximizing park resources and making it easier
to adopt energy-efficient, cost-saving strategies.

Use of LED lights and energy star rated lighting fixtures are to be used for saving energy in these criteria.
Necessary indoor and outdoor lighting arrangements should be covered as per the prevailing rules within
the project area.

Indoor lighting:
Indoor lighting which would be used in the shop would have similar specifications as above and will be of

LED type. It will comprise of LED tube lights (T5 batten) , LED fans, LED bulbs, LED down lights etc. Solar
panels and battery of required capacity.

. The contractor will have to comply with the change in the specification and design of the shops and use
latest best practices to ensure modern design as per direction of PSCL authorities. No additional cost will be
admissible for any extra supplementary item.

The work will be executed and fabricated at the work site of JP Ganga Path, Patna itself. Work will be started
and completed simultaneously for all 50 shops as per work schedule.

Approved Make: ensure use of material make based on RCD, BCD approved item

Drawing: - Agency will implement as per approved drawing of Patna Smart City Ltd.
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APPENDIX-I

FORMATS FOR TECHNICAL BID SUBMISSION
TECHNICAL PROPOSAL

A. Template for Pre-Bid Queries

Bidder shall submit all pre-bid queries in MS excel format in the following format to be emailed at clearly
specifying in the subject column- “ RFP for Selection of Agency for Construction of Prefab Shops of Different
Sizes For River front Development Project at Gangapath Under Patna Smart City Mission .

SL #

sub- section in the RFP

RFP Section and |Page no. |Clause/Content |Clarification sought/ Change

Request (highlight the
portion with red color
which is intended to be
changed.)

B. Technical bid checklist

SI#

Checklist Items

Compliance Page No. and Section
(Yes or No) No. in bid

RFP Document fees

Earnest Money Deposit

Pre-Qualification Covering letter

e Copy of Certification of
Incorporation/Registration
Certificate

e PAN card

e GST registration

Audited financial statements for the last
five financial years

AND

Certificate from the Statutory Auditor/ CA

Declaration of non-blacklisting

Power of attorney

Project Citations and Self-certifications, as
Applicable

10.

Category of Bidder/Type of Organization
A copy of certificate of incorporation shall
be furnished along with the bid in support
of above.(Contractor Registration Deptt
and Class)

11.

)And all other documents and compliances
as per this tender document
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g)

h)

Construction of Modern Design Prefab Shop at J.P Ganga Path, Patna

a) Pre-Qualification Bid Covering Letter
Date: dd / mm / yyyy
To,

MD, PSCL,
Patna, Bihar, India
Subject: Request for Proposal for Construction of Prefab Shops of Different Sizes For River front

Development Project at Gangapath Under Patna Smart City Mission

Ref: RFP No. <<....>> dated << ....>>

Dear Sir,

With reference to your “Construction of Modern Design Prefab Shops at J.P Ganga Path, Patna.”, we
hereby submit our Prequalification bid, Technical Bid and Commercial Bid for the same.

We hereby declare that:

We hereby acknowledge and unconditionally accept that the PSCL can at its absolute discretion apply

whatever criteria it deems appropriate, not just limiting to those criteria set out in the RFP and related
documents, in short listing of Agency for providing services.
We have submitted EMD of INR[ ] lakhs and Tender fee of INR [ ] in the

<<Account details>>.

We hereby declare that all information and details furnished by us in the Bid are true and correct to the
best of our knowledge, and all documents accompanying such application are true copies of their respective
originals.

We agree to abide by our offer for a period of 180 days from the date of Submission of bid prescribed by
PSCL and that we shall remain bound by a communication of acceptance within that time.

We have carefully read and understood the terms and conditions of the RFP and the conditions of the
contract applicable to the RFP. We do hereby undertake to provision as per these terms and conditions.

In the event of acceptance of our bid, we do hereby undertake:

To supply the products and commence services as stipulated in the RFP document

. To undertake the project services for entire contract period from the date of signing of the contract as

=

mentioned in the RFP document.

. We affirm that the prices quoted are inclusive of design, development, delivery, installation,

commissioning, providing facility management and handholding support and discounts etc.

We do hereby undertake, that, until a formal contract is prepared and executed, this bid, together with
your written acceptance thereof and notification of award of contract, shall constitute a binding contract
between us.

We understand that the PSCL may cancel the bidding process at any time and that PSCL is not bound to
accept any bid that it may receive without incurring any liability towards the bidder.

We fully understand and agree to comply that on verification, if any of the information provided in our bid
is found to be misleading the selection process, we are liable to be dismissed from the selection process or
termination of the contract during the project, if selected to do so

In case of any  clarifications please contact , email
contactno.____
Thanking you,

Yours sincerely,

(Signature of the bidder) (Printed Name)
Designation

Seal Date: Place:

Business Address:
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b)Company profile
Brief company profile
S No. Particulars Description
1.
Name of Bidder
2.
Legal status of Bidder (company, Pvt. Ltd., LLP etc.)
3.
Main business of the Bidder
4.
Registered office address
5.
Incorporation date and number
6.
GST No
7. .
Contractor registration (Department and Class)
8.
PAN details
9. . . .
Primary Contact Person (Name, Designation,
address, mobile number, fax, email)
10. | Secondary Contact Person (Name, Designation,
address,
mobile number, fax, email)
11.

EMD details

Valid Certificate of Incorporation

Financial Turnover of last 5 years

The financial turnover of the company has to be provided as per the following table:

Annual Turnover details (certified)

S No.

FY-2020- 2021 | FY-2021-2022

FY-2022- 2023

FY-2023-24

FY-2024- 2025

Copy of audited financial statements or declaration from the appointed statutory auditor to be provided

as proof of the financial turnover
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c) Declaration of Non-Blacklisting (To be provided on the Company letter head) Declaration for Bidder:

To,

MD, PSCL

Patna Smart City Ltd,

Bihar, India

Place Date:

Subject: Self Declaration of not been blacklisted in response to the Request for Proposal for Construction of
Modern Design Prefab Shops at J.P Ganga Path, Patna Ref: RFP No. <<....>> dated << ....>> Dear Sir,

1. We confirm that our company or firm,___,is currently not blacklisted in any manner
whatsoever by any of the State or UT and or Central Government in India on any ground
including but not limited to indulgence in corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice.

2. “I do hereby declare and affirm that I have not been subject to any investigation, vigilance
proceeding, prosecution, or criminal litigation related with any works contract initiated by

any Government or statutory authority, and that no such proceeding is pending against me
as on date.”

(Signature of the Bidder) Printed Name

Designation

Seal Date: Place:

Business Address:
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d) Self-certificate for Project execution experience (In Bidding Entity’s Letter Head)

This is to certify that < Name of the Bidding entity > has been awarded with < Name of the Project > as

detailed under:

Name of the Project

Client's Name, Contact no. and Complete Address

Contract Value for the bidder (in INR)

Current status of the
project

(Completed/Ongoing)

Activities completed by bidding entity as on bid
submission date
(N.B Only relevant activities as sought in the

Criteria to be included)

Value of Work completed for which payment has

been received from the client.

Date of Start

Date of Completion

(Authorized Signatory) Signature:

Name: Designation:

Bidding entity’s name Address:

Seal and Date:
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E. Technical Bid Covering Letter
Date: dd/mm/yyyy
To,
Managing Director,

Patna Smart City Limited,
Patna,

Bihar, India

Subject: Request for Proposal for Construction of Modern Design Prefab Shops at J.P Ganga Path, Patna
Ref: RFP No. <<....>> dated << ....>>
Dear Sir,

[ <<name of the undersigned Bidder >>, having read and examined in detail all the bidding documents in
respect of “Construction of Modern Design Prefab Shops at J.P Ganga Path, Patna do hereby propose
to provide our services as specified in the bid submitted by us.

It is hereby confirmed that we are entitled to act on behalf of our company / corporation / firm /
organization and empowered to sign this document as well as such other documents, which may be
required in this connection. We declare that all the services shall be performed strictly in accordance with
the RFP documents.

We confirm that the information contained in this response or any part thereof, including its exhibits, and
other documents and instruments delivered or to be delivered to PSCL, Government of Bihar is true,
accurate, verifiable and complete. This response includes all information necessary to ensure that the
statements therein do not in whole or in part mislead the department in its evaluation process. We also
confirm that we shall not attract conflict of interest in principle. We hereby declare that in case the contract
is awarded to us, we shall submit the contract Performance bank guarantee in the form prescribed in the
Annexure of the RFP.

We hereby declare that our bid is made in good faith, without collusion or fraud and the information
contained in the bid is true and correct to the best of our knowledge and belief.

We understand that our bid is binding on us and that you are not bound to accept a Bid you receive. This
bid is valid for 180 days after opening of technical bid. We shall extend the validity of the bid if required by
PSCL.

Thanking you,

Yours sincerely,

(Signature of the Bidder) Printed Name
Designation

Seal Date: Place

Business Address:
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F. Credential Summary
Project
Project Documentary Status
SI |Project | Client [Client ([Value Project evidence (Completed
# [Name Name (Type [(in Details provided or
INR) (Yes or No) Ongoing or
Withheld)
1
2
3
4
5
6
7

e C(lient type - Indicate whether the client is Government or PSU or Private

e Project Details - Indicate the major project components like landscaping, drainage work, civil
structures etc.

e Documentary evidence provided - Indicate the documentary evidence provided with the detailed
project credential like work order or purchase order and completion certificate.

e Project Status - Completed (date of project completion) or Ongoing (project start date)
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G. Bidder’s Experience - Client Citations

Bidder is requested to furnish the credentials in the following format for both Technical criterions.

All credentials should be followed by relevant documentary proof.

Name of the Project & Location

Client's Name and Complete
Address

Narrative description of
project

Contract value for the bidder
(in INR)

Date of Start

Date of Completion

Activities undertaken by
bidder

N.B - If the project is ongoing, bidder must clearly specify which of the stages/phases/milestones are completed
and which are ongoing and at what stage of completion and produce a self-certificate as per the format

provided.
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H. Overview of Proposed Project Plan

A. Approach & methodology

Bidders are required to provide a detailed approach & methodology to execute
the entire project. Bidders are advised to comply with the below provided

headers/Approach components while detailing out their solution.

B. ProjectPlan/Milestone

A Detailed Project Plan covering break-up of each phase into the key activities,
along with the start and end dates must be provided as per format given below.
Along with this the bidder should also provide manpower and equipment

mobilization plan in detail.

Activity-wise Timelines

SI. No. Item of Activity Month Program
1 month

1 Project Plan

1.1 Activity 1

1.2 Activity 2

Successful bidder shall submit the project execution plan with delivery bar chart within 7 days
from the date of issue of LOA

I. Compliance to Requirement (Technical / Functional Specifications)

The bidder should provide compliance to the required technical specifications given

in this RFP in form of self-certification.
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Appendix-2

Annexure 1 -Formats for Submission of the Commercial Bid

Total Price Summary

We hereby submit our best offer for Construction of Modern Design Prefab Shops at
J.P Ganga Path, Patna

Sl.no

Particulars

Unit

Rate

Quantity

Amount in Rs
Including GST

1.0

Supply, Fittings,
Fixing, Installation &
Commissioning of Size
16 feet x 10 feet
Shops Of Standard
Specification
Including all Electrical
and Plumbing works
as per direction of
Engineer Incharge.

Nos

2.0

Supply, Fittings,
Fixing, Installation &
Commissioning of Size
20 feet x 10 feet
Shops Of Standard
Specification
Including all Electrical
and Plumbing works
as per direction of
Engineer Incharge.

Nos

N.B - Bidder must ensure that all the line items are covered as per prescribed
specification and all required fields in the Commercial bid format are duly filled and
calculated appropriately. All amounts are to be quoted in INR.
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Annexure 2 - Performance Bank Guarantee

Ref: Date

Bank Guarantee No.

<Name>

<Designation>

<Address> <Phone Nos.> <Fax Nos.>

<Email id>

Whereas, <<name of the supplier and address>> (hereinafter called “Contractor”) has
undertaken, in pursuance of contract no. <Insert Contract No.> dated. <Date> to provide
Implementation for

<<Name of the assignment>> to Patna Smart City Limited (hereinafter called “the PSCL")

And whereas it has been stipulated by in the said contract that the bidder shall furnish
you with a bank guarantee by a recognized bank for the sum specified therein as security
for compliance with its obligations in accordance with the contract;

And whereas we, <Name of Bank> a banking company incorporated and having its
head/registered office at

<Address of Registered Office> and having one of its office at <Address of Local Office>
have agreed to give the supplier such a bank guarantee.

Now, therefore, we hereby affirm that we are guarantors and responsible to you, on
behalf of the contractor, up to a total of Rs.<Insert Value> (Rupees <Insert Value in
Words> only) and we undertake to pay you, upon your first written demand declaring
the supplier to be in default under the contract and without cavil or argument, any sum
or sums within the limits of Rs. <Insert Value> (Rupees <Insert Value in Words> only) as
aforesaid, without your needing to prove or to show grounds or reasons for your
demand or the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the bidder
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
contract to be performed there under or of any of the contract documents which may be
made between you and the System Integrator shall in any way release us from any
liability under this guarantee and we hereby waive notice of any such change, addition
or modification.

This Guarantee shall be valid until <<Insert Date>>) notwithstanding anything contained
herein:

L. Our liability under this bank guarantee shall not exceed Rs. <Insert Value> (Rupees
<Insert Value in Words> only).

1L This bank guarantee shall be valid up to <Insert Expiry Date>

II.  Itis condition of our liability for payment of the guaranteed amount or any part
thereof arising under this bank guarantee that we receive a valid written claim or
demand for payment under this bank guarantee on or before <Insert Expiry Date>)
failing which our liability under the guarantee will automatically cease.

Date

Place Signature

Witness Printed name
(Bank's common seal)
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Annexure 3 - Format for Power of Attorney to Authorize Signatory
POWER OF ATTORNEY

[To be executed on non-judicial stamp paper of the appropriate value in accordance with
relevant Stamp Act. The stamp paper to be in the name of the company who is issuing the power
of attorney.]

We, M/s.______(name of the firm or company with address of the registered office) hereby
constitute, appoint and authorize Mr. or Ms._(Name and residential address) who is
presently employed with us and holding the position of , as our Attorney to do
in our name and our behalf all or any of the acts, deeds or things necessary or incidental to
our RFP for the Project (name of the Project), including signing and submission of the RFP
response, participating in the meetings, responding to queries, submission of information or
documents and generally to represent us in all the dealings with Client or any other
Government Agency or any person, in connection with the works until culmination of the
process of bidding till the Project Agreement is entered into with

(Client) and thereafter till the expiry of the Project Agreement
We hereby agree to ratify all acts, deeds and things lawfully done by our said Attorney

pursuant to this power of attorney and that all acts, deeds and things done by our aforesaid
Attorney shall and shall always be deemed to have been done by us.

Dated this the day of 2026

(Signature and Name of authorized signatory)

(Signature and Name in block letters of all the remaining partners of the firm Signatory for
the Company)

Seal of firm Company
Witness 1:
Witness 2:

Notes:

a. To be executed by all the members individually.

The Mode of execution of the power of attorney should be in accordance with the procedure, if
any laid down by the applicable law and the charter documents of the executant(s) and when
it is so required the same should be under common seal affixed in accordance with the
required procedure.
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Form of Contract Agreement
(To be signed by the Owner and the Successful Bidder within the period specified in

the Bidding Documents after the issue of Notification of Award)

(To be stamped in accordance with the Stamp Act, of the State)

THIS AGREEMENT made this____day of ____ month of the year between Patna
Smart City Limited , a SPV formed by Bihar Government & Patna Municipal Corporation for
planning and implementation of Patna Smart City Project, having its office at 2nd Floor,
“Maurya Lok”, , Patna - 800001 (Bihar) (hereinafter referred to as “Owner’, which
expression shall, unless repugnant to the context or meaning thereof, include its successors,
administrators and assigns) of the ONE PART and M/s , having its office at
(hereinafter referred to as the “Contractor”, which expression shall, unless
repugnant to the context or meaning thereof, include its successors, administrators and
assigns) of the OTHER PART.

WHEREAS the Owner, desirous of associating with the Contractor for the Redevelopment of
Adalatganj Lake by providing boundary wall, peripheral landscaping, pathway, decorative
illumination & area lighting and allied works and post completion operation & maintenance
for 4 (Four) years including defect liability period of 1 (One) year on EPC Basis (the Project)
on the terms and conditions contained in the Bidding Documents and amendments of the
clarifications in respect there of issued by the Owner in response to Invitation for Bid (IFB)
dated

AND WHEREAS the Contractor had submitted its Bid for the said Project under its Covering
Letter No. dated and the clarifications/confirmations given under cover of
its subsequent letters bearing numbers, , and dated , and
respectively (all put together are hereinafter referred to as the “Bid”).

AND WHEREAS the Owner has accepted the Bid, as conveyed to the Contractor vide
Notification of Award No. dated (hereinafter referred to as the
“Notification of Award”), on the terms and conditions brought out in the said Notification of
Award and the Documents referred to therein, resulting into a Contract.

AND WHEREAS the Contractor has accepted the Notification of Award, as conveyed to the
Owner vide Letter No. dated (hereinafter referred to as the “Letter of
Acceptance”), resulting into this Contract.

NOW THEREFORE THIS AGREEMENT WITNESSETH AS UNDER:
Article -1.0 - Definition

In this Agreement the words and expressions shall have the same meaning as are
respectively assigned to them in the Contract Documents specified hereunder attached
herewith which form an integral part of this Contract Agreement. This Agreement together
with all the Documents attached therewith is referred to as the Contract for all intent and
purposes of the aforesaid Project.
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Article - 2.0 - Date of commencement of Contract

This Contract has come into force with effect from i.e. from the date of the
Notification of Award.

Article - 3.0 - Contract Documents

The Contract shall be performed strictly as per the terms and conditions stipulated herein
and in the following documents attached hereto (hereinafter referred to as Contract
Documents:

(i) Notification of Award till the execution of Contract Agreement between the Owner and

the Contractor - (Appendix I)

(ii) The Contract Agreement between the Owner and the Contractor and the attachments
thereto. (This Contract Agreement)

(iii) Minutes of negotiations if any signed between the Owner and Successful Bidder prior
to signing of the Contract Agreement (Appendix II)

(iv) General Conditions of Contract (Appendix III)

(v) Technical Specifications (Appendix IV)

(vi) Instructions to Bidders (Appendix V)

(vii) Designs and Drawings (Appendix VI)

(viii) Bid submitted by the Successful Bidder.

The above Contract Documents shall form an integral part of this Agreement. If there is an
ambiguity or discrepancy or conflict within the Contract Documents, the priority of the
Documents shall be in the order in which the Contract Documents are listed above. All
Documents forming part of the Contract Documents are intended to be correlative,
complementary and mutually explanatory. The Contract shall be read as a whole.

Subject to the provisions relating to Arbitration specified in Conditions of Contract of the
Contract Document, in case of any conflict amongst Contract Documents, the decision of
the Owner shall be final & binding on the Contractor

Article - 4.0 - Scope of Work

The detailed scope of work of the Contractor, under the Contract, has been brought out in the
Contract Documents. However, the above scope of work of the Contractor shall also include
such items of work as may not have been specifically brought out in the said Contract
Documents but as may be necessary for the safe and successful completion of the various
items of work, envisaged, as per good engineering practice and recognized principles.

Article - 5.0 - Contract Price

The total Contract Price under the Contract shall be Rs. (Rupees only)
inclusive of all the taxes, duties, levies, fees etc. as specified in General Conditions of Contract
and the Price Bid Schedules forming part of this Contract. The price shall remain fixed and
firm and shall not change on any account whatsoever, for the duration of the Contract. All the
matters relating to the payments to the Contractor shall be as per the Terms and Conditions
and subject to the requirements as specified in the said General Conditions of Contract.
Article - 6.0 - Contract Schedule

Time is the essence of Contract and shall be strictly adhered to. The Contractor shall so
organize its resources and perform its work as to complete it within a period of

(thirty) days from the date of Notification of Award and as per the Projects Completion
Schedule (Appendix II) forming part of the Bid submitted by the Contractor subject to further
modifications/ changes as may be mutually agreed to between the Owner and the Contractor.
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Article - 7.0 - Owner’s Engineer Functions

The Owner’s Engineer in relation to the Contractor shall have such functions as are delegated
to it by the Owner from time to time and intimated to the Contractor. The Contractor shall
carry out the instructions issued by the Owner’s Engineer as if they were the instructions
issued by the Owner. If there is any difference between the Contractor and Owner’s Engineer,
on any matter about the implementation of this Contract/Project, the matter shall be referred
to the Owner whose decision shall be final and binding on the Contractor and the Owner’s
Engineer.

This Contract is executed in English Language in two originals, each Party receiving one set
and both the sets will be authentic.

IN WITNESS WHEREOF the Parties through their duly authorized representatives have

executed these presents on the day, month and year first above mentioned, at............. place.
(PATNA SMART CITY LIMITED) (CONTRACTOR)

(Printed Name) (Printed Name)

(Company's Seal) (Company's Seal)
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